

Jaipur Development Authority

E-Auction of Residential, Commercial, Mix Land Use, Shops, Resort & Agriculture Ware House Plots in Jaipur (Jan, 2025 IInd & Feb., 2025 1st)

S.N.	Property Detail	Corner (Y/N)	Zone	Area (Sq.Mt.)	Type	STANDARD BAR/FAR	Maximum Height (Meter)	Maximum Coverage Area	EMD (Rs.)	BSP (Per Sq.Mt.)	Bid Increment Amount in multiple of Rs. (Per Sq.Mt.)	Starting Date & Time for depositing EMD	Last Date & Time for depositing EMD	Bidding Start Date & Time	Bidding End Date & Time *
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16
1	Commercial Plot No. C-185 K (Corner) Loha Mandi Macheda Phase-I, Jaipur	Yes	6	207.22	Com.	As Per Byelaws	As Per Byelaws	As Per Byelaws	256,960	62,000	50.00	08/01/2025 00:00 Hrs	14/01/2025 11:00 AM.	08/01/2025 00:00 Hrs	15/01/2025 12:30 PM
2	Mix Use Plot No. 11/IB/317(Corner) Ring Road Project Vill-Khatwara, Jaipur	Yes	11	12.50	Mix use	As Per Byelaws	As Per Byelaws	As Per Byelaws	28,750	115,000	50.00	08/01/2025 00:00 Hrs	14/01/2025 11:00 AM.	08/01/2025 00:00 Hrs	15/01/2025 12:30 PM
3	Mix Use Plot No. 14/OA/216 (Corner) Ring Road Village-Sitarampura Scheme, Jaipur	Yes	14	436.06	Mix use	As Per Byelaws	As Per Byelaws	As Per Byelaws	366,300	42,000	50.00	08/01/2025 00:00 Hrs	14/01/2025 11:00 AM.	08/01/2025 00:00 Hrs	15/01/2025 12:30 PM
4	Residential Plot No. 490, Rohini Nagar-I, Jaipur	No	11	750.00	Resi.	As Per Byelaws	As Per Byelaws	As Per Byelaws	225,000	15,000	50.00	08/01/2025 00:00 Hrs	14/01/2025 11:00 AM.	08/01/2025 00:00 Hrs	15/01/2025 12:30 PM
5	Commercial Plot No. C-2, Justic Dholatmal Bhandari Nagar, Jaipur	No	2	289.87	Com.	As Per Byelaws	As Per Byelaws	As Per Byelaws	1,188,470	205,000	50.00	08/01/2025 00:00 Hrs	15/01/2025 11:00 AM.	08/01/2025 00:00 Hrs	16/01/2025 12:30 PM
6	Commercial Plot No. 162 A (Corner) Loha Mandi Macheda Phase-I, Jaipur	Yes	6	163.82	Com.	As Per Byelaws	As Per Byelaws	As Per Byelaws	229,350	70,000	50.00	08/01/2025 00:00 Hrs	15/01/2025 11:00 AM.	08/01/2025 00:00 Hrs	16/01/2025 12:30 PM
7	Mix Use Plot No. 14/OF/S/676 (Corner) Ring Road Project Vill-Ajayrajpura, Jaipur	Yes	14	17.81	Mix use	As Per Byelaws	As Per Byelaws	As Per Byelaws	43,820	123,000	50.00	08/01/2025 00:00 Hrs	15/01/2025 11:00 AM.	08/01/2025 00:00 Hrs	16/01/2025 12:30 PM
8	Residential Plot No. 489, Rohini Nagar-I, Jaipur	No	11	750.00	Resi.	As Per Byelaws	As Per Byelaws	As Per Byelaws	225,000	15,000	50.00	08/01/2025 00:00 Hrs	15/01/2025 11:00 AM.	08/01/2025 00:00 Hrs	16/01/2025 12:30 PM
9	Residential Plot No. 403 C (Corner) Loha Mandi Macheda Phase-I, Jaipur	Yes	6	430.00	Resi.	As Per Byelaws	As Per Byelaws	As Per Byelaws	387,000	45,000	50.00	08/01/2025 00:00 Hrs	16/01/2025 11:00 AM.	08/01/2025 00:00 Hrs	17/01/2025 12:30 PM
10	Residential Plot No. 38(Corner) Nilay Kunj Phase-II, Jaipur	Yes	9	328.70	Resi.	As Per Byelaws	As Per Byelaws	As Per Byelaws	466,760	71,000	50.00	08/01/2025 00:00 Hrs	16/01/2025 11:00 AM.	08/01/2025 00:00 Hrs	17/01/2025 12:30 PM
11	Mix Use Plot No. 14/OF/S/631 (Corner) Ring Road Project Vill-Ajayrajpura, Jaipur	Yes	14	19.07	Mix use	As Per Byelaws	As Per Byelaws	As Per Byelaws	46,920	123,000	50.00	08/01/2025 00:00 Hrs	16/01/2025 11:00 AM.	08/01/2025 00:00 Hrs	17/01/2025 12:30 PM
12	Residential Plot No. 494, Rohini Nagar-I, Jaipur	No	11	750.00	Resi.	As Per Byelaws	As Per Byelaws	As Per Byelaws	225,000	15,000	50.00	08/01/2025 00:00 Hrs	16/01/2025 11:00 AM.	08/01/2025 00:00 Hrs	17/01/2025 12:30 PM
13	Constructed Shop No.-18(SC) Under Pass to Join SMS Hospital to Troma Centre Jaipur (Rajasthan)	No	1	15.34	Shop	As Per Byelaws	As Per Byelaws	As Per Byelaws	199,420.00	650,000	50.00	08/01/2025 00:00 Hrs	17/01/2025 11:00 AM.	08/01/2025 00:00 Hrs	20/01/2025 12:30 PM

S.N.	Property Detail	Corner (Y/N)	Zone	Area (Sq.Mt.)	Type	STANDARD BAR/FAR	Maximum Height (Meter)	Maximum Coverage Area	EMD (Rs.)	BSP (Per Sq.Mt.)	Bid Increment Amount in multiple of Rs. (Per Sq.Mt.)	Starting Date & Time for depositing EMD	Last Date & Time for depositing EMD	Bidding Start Date & Time	Bidding End Date & Time *
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16
14	Mix Use Plot No. 11/OE/1220 (Corner) Ring Road Project Vill-Acharawala, Jaipur	Yes	11	120.11	Mix use	As Per Byelaws	As Per Byelaws	As Per Byelaws	105,700	44,000	50.00	08/01/2025 00:00 Hrs	17/01/2025 11:00 AM.	08/01/2025 00:00 Hrs	20/01/2025 12:30 PM
15	Residential Ekal Patta Plot Khasra No. 614, Village- Hargun Ki Nagal Urf Charanwala Teh.Sanaganer Scheme, Jaipur	No	14	4399.71	Resi.	As Per Byelaws	As Per Byelaws	As Per Byelaws	1,231,920.00	14,000	50.00	08/01/2025 00:00 Hrs	17/01/2025 11:00 AM.	08/01/2025 00:00 Hrs	20/01/2025 12:30 PM
16	Residential Plot No. 493, Rohini Nagar-I, Jaipur	No	11	750.00	Resi.	As Per Byelaws	As Per Byelaws	As Per Byelaws	225,000	15,000	50.00	08/01/2025 00:00 Hrs	17/01/2025 11:00 AM.	08/01/2025 00:00 Hrs	20/01/2025 12:30 PM
17	Mix Use Plot No. 11/OE/938 (Corner) Ring Road Project Vill-Muhana, Jaipur	Yes	11	12.50	Mix use	As Per Byelaws	As Per Byelaws	As Per Byelaws	27,750	111,000	50.00	08/01/2025 00:00 Hrs	20/01/2025 11:00 AM.	08/01/2025 00:00 Hrs	21/01/2025 12:30 PM
18	Mix Use Plot No. 11/OB/153(Corner) Ring Road Village-Khatwara Scheme, Jaipur	Yes	11	1135.42	Mix use	As Per Byelaws	As Per Byelaws	As Per Byelaws	1,135,420	50,000	50.00	08/01/2025 00:00 Hrs	20/01/2025 11:00 AM.	08/01/2025 00:00 Hrs	21/01/2025 12:30 PM
19	Residential Plot No. C-28 (Corner) Shaurya Nagar Scheme, Jaipur	Yes	12	844.56	Resi.	As Per Byelaws	As Per Byelaws	As Per Byelaws	388,500.00	23000	50.00	08/01/2025 00:00 Hrs	20/01/2025 11:00 AM.	08/01/2025 00:00 Hrs	21/01/2025 12:30 PM
20	Mix Use Plot No. 11/OE/1240 (Corner) Ring Road Project Vill-Acharawala, Jaipur	Yes	11	221.74	Mix use	As Per Byelaws	As Per Byelaws	As Per Byelaws	204,010	46,000	50.00	08/01/2025 00:00 Hrs	21/01/2025 11:00 AM.	08/01/2025 00:00 Hrs	22/01/2025 12:30 PM
21	Commercial Plot No. 76 E(Corner) Loha Mandi Macheda Phase-I, Jaipur	Yes	6	946.72	Com.	As Per Byelaws	As Per Byelaws	As Per Byelaws	1,363,280	72,000	50.00	08/01/2025 00:00 Hrs	21/01/2025 11:00 AM.	08/01/2025 00:00 Hrs	22/01/2025 12:30 PM
22	Mix Use Plot No. 11/OB/1168 (Corner) Ring Road Project Vill-Pipala, Jaipur	Yes	11	12.50	Mix use	As Per Byelaws	As Per Byelaws	As Per Byelaws	28,750	115,000	50.00	08/01/2025 00:00 Hrs	21/01/2025 11:00 AM.	08/01/2025 00:00 Hrs	22/01/2025 12:30 PM
23	Mix Use Plot No. 14/OD/S/20 (Corner) Ring Road Project Vill-Shyampura Buharya, Jaipur	Yes	14	19.89	Mix use	As Per Byelaws	As Per Byelaws	As Per Byelaws	52,120	131,000	50.00	08/01/2025 00:00 Hrs	22/01/2025 11:00 AM.	08/01/2025 00:00 Hrs	23/01/2025 12:30 PM
24	Commercial Plot No. 194 B(Corner) Loha Mandi Macheda Phase-I, Jaipur	Yes	6	485.71	Com.	As Per Byelaws	As Per Byelaws	As Per Byelaws	680,000	70,000	50.00	08/01/2025 00:00 Hrs	22/01/2025 11:00 AM.	08/01/2025 00:00 Hrs	23/01/2025 12:30 PM
25	Group Housing Plot No. GH-9 (Corner), Group Housing Scheme Village- Goner, Jaipur	YES	14	10505.74	GH	As Per Byelaws	As Per Byelaws	As Per Byelaws	3,151,730.00	15,000	50.00	08/01/2025 00:00 Hrs	22/01/2025 11:00 AM.	08/01/2025 00:00 Hrs	23/01/2025 12:30 PM
26	Farm House Plot No. FH-8(Corner) Govindpura Ropada Scheme, Jaipur	Yes	10	2566.15	FH	As Per Byelaws	As Per Byelaws	As Per Byelaws	1,642,340	32,000	50.00	08/01/2025 00:00 Hrs	23/01/2025 11:00 AM.	08/01/2025 00:00 Hrs	24/01/2025 12:30 PM
27	Service Yard(Type-B) Plot No.A4/389 (Corner) Transport Nagar Sikar Road, Jaipur	YES	13	259.50	Service Yard (Type-B)	As Per Byelaws	As Per Byelaws	As Per Byelaws	228,360	44,000	50.00	08/01/2025 00:00 Hrs	23/01/2025 11:00 AM.	08/01/2025 00:00 Hrs	24/01/2025 12:30 PM

S.N.	Property Detail	Corner (Y/N)	Zone	Area (Sq.Mt.)	Type	STANDARD BAR/FAR	Maximum Height (Meter)	Maximum Coverage Area	EMD (Rs.)	BSP (Per Sq.Mt.)	Bid Increment Amount in multiple of Rs. (Per Sq.Mt.)	Starting Date & Time for depositing EMD	Last Date & Time for depositing EMD	Bidding Start Date & Time	Bidding End Date & Time *
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16
28	Mix Use Plot No. 14/OF/S/585 (Corner) Ring Road Project Vill-Ajayrajpura, Jaipur	Yes	14	22.72	Mix use	As Per Byelaws	As Per Byelaws	As Per Byelaws	55,900	123,000	50.00	08/01/2025 00:00 Hrs	23/01/2025 11:00 AM.	08/01/2025 00:00 Hrs	24/01/2025 12:30 PM
29	Commercial Plot No. C-222(Corner), Lohamandi (Block-C) Scheme, Jaipur	Yes	6	632.28	Com.	As Per Byelaws	As Per Byelaws	As Per Byelaws	821,970	65,000	50.00	08/01/2025 00:00 Hrs	24/01/2025 11:00 AM.	08/01/2025 00:00 Hrs	27/01/2025 12:30 PM
30	Mix Use Plot No. 11/OB/1179 (Corner) Ring Road Project Vill-Pipala, Jaipur	Yes	11	12.50	Mix use	As Per Byelaws	As Per Byelaws	As Per Byelaws	28,750	115,000	50.00	08/01/2025 00:00 Hrs	24/01/2025 11:00 AM.	08/01/2025 00:00 Hrs	27/01/2025 12:30 PM
31	Mix Use Plot No. 11/OB/77(Corner) Ring Road Village-Khatwara Scheme, Jaipur	Yes	11	593.00	Mix use	As Per Byelaws	As Per Byelaws	As Per Byelaws	593,000	50,000	50.00	08/01/2025 00:00 Hrs	24/01/2025 11:00 AM.	08/01/2025 00:00 Hrs	27/01/2025 12:30 PM
32	Commercial Plot No. G-6 West Way Heights Scheme, Jaipur	No	8	9709.94	Com.	As Per Byelaws	As Per Byelaws	As Per Byelaws	17,089,500	88,000	50.00	08/01/2025 00:00 Hrs	27/01/2025 11:00 AM.	08/01/2025 00:00 Hrs	28/01/2025 12:30 PM
33	Residential Plot No. 336(Corner), Patrakar Colony, Jaipur	Yes	8	519.84	Resi.	As Per Byelaws	As Per Byelaws	As Per Byelaws	779,760.00	75000	50.00	08/01/2025 00:00 Hrs	27/01/2025 11:00 AM.	08/01/2025 00:00 Hrs	28/01/2025 12:30 PM
34	Mix Use Plot No. 11/OE/476 Ring Road Project Vill-Abhyapura, Jaipur	No	11	12.50	Mix use	As Per Byelaws	As Per Byelaws	As Per Byelaws	26,250	105,000	50.00	08/01/2025 00:00 Hrs	27/01/2025 11:00 AM.	08/01/2025 00:00 Hrs	28/01/2025 12:30 PM
35	Mix Use Plot No. 11/ID/94B(Corner) Ring Road Village-Muhana, Jaipur	YES	11	1867.78	Mix	As Per Byelaws	As Per Byelaws	As Per Byelaws	1,307,450.00	35,000	50.00	08/01/2025 00:00 Hrs	27/01/2025 11:00 AM.	08/01/2025 00:00 Hrs	28/01/2025 12:30 PM
36	Commercial Plot No. C-175 K (Corner) Loha Mandi Macheda Phase-I, Jaipur	Yes	6	189.78	Com.	As Per Byelaws	As Per Byelaws	As Per Byelaws	235,330	62,000	50.00	08/01/2025 00:00 Hrs	28/01/2025 11:00 AM.	08/01/2025 00:00 Hrs	29/01/2025 12:30 PM
37	Mix Use Plot No. 11/OE/457 Ring Road Project Vill-Abhyapura, Jaipur	No	11	12.50	Mix use	As Per Byelaws	As Per Byelaws	As Per Byelaws	26,250	105,000	50.00	08/01/2025 00:00 Hrs	28/01/2025 11:00 AM.	08/01/2025 00:00 Hrs	29/01/2025 12:30 PM
38	Commercial Plot No. C-12 Shaurya Nagar Scheme, Jaipur	No	12	648.00	Com.	As Per Byelaws	As Per Byelaws	As Per Byelaws	233,280	18,000	50.00	08/01/2025 00:00 Hrs	28/01/2025 11:00 AM.	08/01/2025 00:00 Hrs	29/01/2025 12:30 PM
39	Mix Use Plot No. 14/IC/S/16(Corner) Ring Road Project, Village-Khedi Gokulpura, Jaipur	Yes	14	19.77	Mix use	As Per Byelaws	As Per Byelaws	As Per Byelaws	39,540	100,000	50.00	08/01/2025 00:00 Hrs	29/01/2025 11:00 AM.	08/01/2025 00:00 Hrs	30/01/2025 12:30 PM
40	Group Housing Plot No. GH-2 (Corner) Harit Vihar Scheme, Jaipur	Yes	14	4063.36	GH	As Per Byelaws	As Per Byelaws	As Per Byelaws	1,137,750	14,000	50.00	08/01/2025 00:00 Hrs	29/01/2025 11:00 AM.	08/01/2025 00:00 Hrs	30/01/2025 12:30 PM
41	Farm House Plot No. FH-89(Corner) Govindpura Ropada Scheme, Jaipur	Yes	10	1751.42	FH	As Per Byelaws	As Per Byelaws	As Per Byelaws	1,261,030	36,000	50.00	08/01/2025 00:00 Hrs	29/01/2025 11:00 AM.	08/01/2025 00:00 Hrs	30/01/2025 12:30 PM

S.N.	Property Detail	Corn er (Y/N)	Zone	Area (Sq.Mt.)	Type	STANDARD BAR/FAR	Maximum Height (Meter)	Maximum Coverage Area	EMD (Rs.)	BSP (Per Sq.Mt.)	Bid Increment Amount in multiple of Rs. (Per Sq.Mt.)	Starting Date & Time for depositing EMD	Last Date & Time for depositing EMD	Bidding Start Date & Time	Bidding End Date & Time *
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16
42	Commercial Plot No. C-11 Shaurya Nagar Scheme, Jaipur	No	12	648.00	Com.	As Per Byelaws	As Per Byelaws	As Per Byelaws	233,280	18,000	50.00	08/01/2025 00:00 Hrs	29/01/2025 11:00 AM.	08/01/2025 00:00 Hrs	30/01/2025 12:30 PM
43	Commercial Plot No.A5/81-A (Corner) Transport Nagar Sikar Road, Jaipur	YES	13	1495.50	Com.	As Per Byelaws	As Per Byelaws	As Per Byelaws	1,016,940	34,000	50.00	08/01/2025 00:00 Hrs	30/01/2025 11:00 AM.	08/01/2025 00:00 Hrs	31/01/2025 12:30 PM
44	Mix Use Plot No. 11/OE/ 947(Corner) Ring Road Project Vill-Muhana, Jaipur	Yes	11	12.50	Mix use	As Per Byelaws	As Per Byelaws	As Per Byelaws	28,750	115,000	50.00	08/01/2025 00:00 Hrs	30/01/2025 11:00 AM.	08/01/2025 00:00 Hrs	31/01/2025 12:30 PM
45	Mix Use Plot No. 11/OB/1144 (Corner) Ring Road Project Vill-Pipala, Jaipur	Yes	11	12.50	Mix use	As Per Byelaws	As Per Byelaws	As Per Byelaws	28,750	115,000	50.00	08/01/2025 00:00 Hrs	30/01/2025 11:00 AM.	08/01/2025 00:00 Hrs	31/01/2025 12:30 PM
46	Mix Use Plot No. 11/OE/782(Corner) Ring Road Project, Village-Abhyapura, Jaipur	Yes	11	12.50	Mix use	As Per Byelaws	As Per Byelaws	As Per Byelaws	28,750	115,000	50.00	08/01/2025 00:00 Hrs	31/01/2025 11:00 AM.	08/01/2025 00:00 Hrs	03/02/2025 12:30 PM
47	Farm House Plot No. FH-63(Corner) Govindpura Ropada Scheme, Jaipur	Yes	10	1746.07	FH	As Per Byelaws	As Per Byelaws	As Per Byelaws	1,047,650	30,000	50.00	08/01/2025 00:00 Hrs	31/01/2025 11:00 AM.	08/01/2025 00:00 Hrs	03/02/2025 12:30 PM
48	Mix Use Plot No. 14/OE/S/102 (Corner) Ring Road Village-Jaisinghpura Buharyia Scheme, Jaipur	Yes	14	12.50	Mix use	As Per Byelaws	As Per Byelaws	As Per Byelaws	28,750	115,000	50.00	08/01/2025 00:00 Hrs	31/01/2025 11:00 AM.	08/01/2025 00:00 Hrs	03/02/2025 12:30 PM
49	Mix Use Plot No. 11/OB/1107 (Corner) Ring Road Project Vill-Pipala, Jaipur	Yes	11	12.50	Mix use	As Per Byelaws	As Per Byelaws	As Per Byelaws	28,750	115,000	50.00	08/01/2025 00:00 Hrs	31/01/2025 11:00 AM.	08/01/2025 00:00 Hrs	03/02/2025 12:30 PM
50	Commercial Plot No. C-169 (Corner) Loha Mandi Macheda Phase-I, Jaipur	Yes	6	897.16	Com.	As Per Byelaws	As Per Byelaws	As Per Byelaws	1,112,480	62,000	50.00	08/01/2025 00:00 Hrs	31/01/2025 11:00 AM.	08/01/2025 00:00 Hrs	03/02/2025 12:30 PM
51	Mix Use Plot No. 11/OB/1204 (Corner) Ring Road Project Vill-Pipala, Jaipur	Yes	11	12.50	Mix use	As Per Byelaws	As Per Byelaws	As Per Byelaws	28,750	115,000	50.00	08/01/2025 00:00 Hrs	31/01/2025 11:00 AM.	08/01/2025 00:00 Hrs	03/02/2025 12:30 PM
52	Mix Use Plot No. 14/OF/S/630 (Corner) Ring Road Project Vill-Ajayrajpura, Jaipur	Yes	14	21.46	Mix use	As Per Byelaws	As Per Byelaws	As Per Byelaws	52,800	123,000	50.00	08/01/2025 00:00 Hrs	31/01/2025 11:00 AM.	08/01/2025 00:00 Hrs	03/02/2025 12:30 PM
53	Commercial Plot No. C-7 The Riyasat Residency Scheme, Jaipur	No	14	286.33	Com.	As Per Byelaws	As Per Byelaws	As Per Byelaws	223,340	39,000	50.00	08/01/2025 00:00 Hrs	31/01/2025 11:00 AM.	08/01/2025 00:00 Hrs	03/02/2025 12:30 PM
54	Mix Use Plot No. 11/IA/377(Corner) Ring Road Project Village-Chimanapura, Jaipur	Yes	11	12.50	Mix use	As Per Byelaws	As Per Byelaws	As Per Byelaws	32,500	130,000	50.00	08/01/2025 00:00 Hrs	31/01/2025 11:00 AM.	08/01/2025 00:00 Hrs	03/02/2025 12:30 PM
55	Residential Plot No. 101(Corner), Swarn Vihar, Jaipur	Yes	8	100.60	Resi.	As Per Byelaws	As Per Byelaws	As Per Byelaws	130,780	65,000	50.00	08/01/2025 00:00 Hrs	31/01/2025 11:00 AM.	08/01/2025 00:00 Hrs	03/02/2025 12:30 PM

S.N.	Property Detail	Corner (Y/N)	Zone	Area (Sq.Mt.)	Type	STANDARD BAR/FAR	Maximum Height (Meter)	Maximum Coverage Area	EMD (Rs.)	BSP (Per Sq.Mt.)	Bid Increment Amount in multiple of Rs. (Per Sq.Mt.)	Starting Date & Time for depositing EMD	Last Date & Time for depositing EMD	Bidding Start Date & Time	Bidding End Date & Time *
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16
56	Mix Use Plot No. 11/OB/66(Corner) Ring Road Village-Khatwara Scheme, Jaipur	Yes	11	589.26	Mix use	As Per Byelaws	As Per Byelaws	As Per Byelaws	577,480	49,000	50.00	08/01/2025 00:00 Hrs	03/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	05/02/2025 12:30 PM
57	Commercial Plot No. 59A(Corner) Loha Mandi Macheda Phase-I, Jaipur	Yes	6	1019.61	Com.	As Per Byelaws	As Per Byelaws	As Per Byelaws	1,427,460	70,000	50.00	08/01/2025 00:00 Hrs	03/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	05/02/2025 12:30 PM
58	Mix Use Plot No. 11/OB/142(Corner) Ring Road Village-Khatwara Scheme, Jaipur	Yes	11	1130.38	Mix use	As Per Byelaws	As Per Byelaws	As Per Byelaws	1,130,380	50,000	50.00	08/01/2025 00:00 Hrs	03/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	05/02/2025 12:30 PM
59	Mix Use Plot No. 11/OE/ 955(Corner) Ring Road Project Vill-Muhana, Jaipur	Yes	11	12.50	Mix use	As Per Byelaws	As Per Byelaws	As Per Byelaws	27,750	111,000	50.00	08/01/2025 00:00 Hrs	03/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	05/02/2025 12:30 PM
60	Mix Use Plot No. 11/IB/334(Corner) Ring Road Project Vill-Khatwara, Jaipur	Yes	11	12.50	Mix use	As Per Byelaws	As Per Byelaws	As Per Byelaws	29,500	118,000	50.00	08/01/2025 00:00 Hrs	03/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	05/02/2025 12:30 PM
61	Mix Use Plot No. 14/OG/645 (Corner) Ring Road Project Vil-Shivdaspura, Jaipur	Yes	14	131.68	Mix use	As Per Byelaws	As Per Byelaws	As Per Byelaws	110,620	42,000	50.00	08/01/2025 00:00 Hrs	03/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	05/02/2025 12:30 PM
62	Commercial Plot No. C-188 (Corner) Loha Mandi Macheda Phase-I, Jaipur	Yes	6	252.17	Com.	As Per Byelaws	As Per Byelaws	As Per Byelaws	312,700	62,000	50.00	08/01/2025 00:00 Hrs	03/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	05/02/2025 12:30 PM
63	Mix Use Plot No. 11/IB/359(Corner) Ring Road Project Vill-Khatwara, Jaipur	Yes	11	12.50	Mix use	As Per Byelaws	As Per Byelaws	As Per Byelaws	28,750	115,000	50.00	08/01/2025 00:00 Hrs	03/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	05/02/2025 12:30 PM
64	Farm House Plot No. FH-112 (Corner) Govindpura Ropada Scheme, Jaipur	Yes	10	1934.83	FH	As Per Byelaws	As Per Byelaws	As Per Byelaws	1,625,260	42,000	50.00	08/01/2025 00:00 Hrs	03/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	05/02/2025 12:30 PM
65	Mix Use Plot No. 11/IA/385 (Corner) Ring Road Project Vill-Chimanpura, Jaipur	Yes	11	12.50	Mix use	As Per Byelaws	As Per Byelaws	As Per Byelaws	30,250	121,000	50.00	08/01/2025 00:00 Hrs	03/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	05/02/2025 12:30 PM
66	Mix Use Plot No. 11/IB/223(Corner) Ring Road Project Village-Mahapura, Jaipur	Yes	11	12.50	Mix use	As Per Byelaws	As Per Byelaws	As Per Byelaws	33,750	135,000	50.00	08/01/2025 00:00 Hrs	03/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	05/02/2025 12:30 PM
67	Mix Use Plot No. 11/IB/335(Corner) Ring Road Project Vill-Khatwara, Jaipur	Yes	11	12.50	Mix use	As Per Byelaws	As Per Byelaws	As Per Byelaws	28,750	115,000	50.00	08/01/2025 00:00 Hrs	03/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	05/02/2025 12:30 PM
68	Commercial Plot No. 59(Corner) Krishna Sarover, Jaipur	Yes	8	148.10	Com.	As Per Byelaws	As Per Byelaws	As Per Byelaws	470,960	159,000	50.00	08/01/2025 00:00 Hrs	03/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	05/02/2025 12:30 PM
69	Residential Plot No. 85(Corner), Swarn Vihar, Jaipur	Yes	8	102.84	Resi.	As Per Byelaws	As Per Byelaws	As Per Byelaws	121,360	59,000	50.00	08/01/2025 00:00 Hrs	03/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	05/02/2025 12:30 PM

S.N.	Property Detail	Corner (Y/N)	Zone	Area (Sq.Mt.)	Type	STANDARD BAR/FAR	Maximum Height (Meter)	Maximum Coverage Area	EMD (Rs.)	BSP (Per Sq.Mt.)	Bid Increment Amount in multiple of Rs. (Per Sq.Mt.)	Starting Date & Time for depositing EMD	Last Date & Time for depositing EMD	Bidding Start Date & Time	Bidding End Date & Time *
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16
70	Residential Plot No. 114(Corner), Shanti Nagar, Jaipur	Yes	7	55.86	Resi.	As Per Byelaws	As Per Byelaws	As Per Byelaws	42,460	38,000	50.00	08/01/2025 00:00 Hrs	03/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	05/02/2025 12:30 PM
71	Mix Use Plot No. 14/OA/274 (Corner) Ring Road Village-Sitarampura Scheme, Jaipur	Yes	14	385.14	Mix use	As Per Byelaws	As Per Byelaws	As Per Byelaws	323,520	42,000	50.00	08/01/2025 00:00 Hrs	05/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	06/02/2025 12:30 PM
72	Mix Use Plot No. 11/OE/ 911(Corner) Ring Road Project Vill-Muhana, Jaipur	Yes	11	12.50	Mix use	As Per Byelaws	As Per Byelaws	As Per Byelaws	30,250	121,000	50.00	08/01/2025 00:00 Hrs	05/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	06/02/2025 12:30 PM
73	Mix Use Plot No. 14/OA/288 (Corner) Ring Road Village-Sitarampura Scheme, Jaipur	Yes	14	478.53	Mix use	As Per Byelaws	As Per Byelaws	As Per Byelaws	401,970	42,000	50.00	08/01/2025 00:00 Hrs	05/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	06/02/2025 12:30 PM
74	Mix Use Plot No. 14/OE/S/489 (Corner) Ring Road Project Vill-Ajayrajpura, Jaipur	Yes	14	25.63	Mix use	As Per Byelaws	As Per Byelaws	As Per Byelaws	63,050	123,000	50.00	08/01/2025 00:00 Hrs	05/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	06/02/2025 12:30 PM
75	Mix Use Plot No. 11/OE/1009 (Corner) Ring Road Project Vill-Muhana, Jaipur	Yes	11	12.50	Mix use	As Per Byelaws	As Per Byelaws	As Per Byelaws	27,750	111,000	50.00	08/01/2025 00:00 Hrs	05/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	06/02/2025 12:30 PM
76	Mix Use Plot No. 14/OD/S/55 (Corner) Ring Road Project Vill-Shyampura Buharya, Jaipur	Yes	14	14.30	Mix use	As Per Byelaws	As Per Byelaws	As Per Byelaws	33,750	118,000	50.00	08/01/2025 00:00 Hrs	05/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	06/02/2025 12:30 PM
77	Commercial Plot No. C-22 Shaurya Nagar Scheme, Jaipur	No	12	932.40	Com.	As Per Byelaws	As Per Byelaws	As Per Byelaws	335,670	18,000	50.00	08/01/2025 00:00 Hrs	05/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	06/02/2025 12:30 PM
78	Farm House Plot No. FH-102 (Corner) Govindpura Ropada Scheme, Jaipur	Yes	10	2520.61	FH	As Per Byelaws	As Per Byelaws	As Per Byelaws	1,714,020	34,000	50.00	08/01/2025 00:00 Hrs	05/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	06/02/2025 12:30 PM
79	Commercial Plot No. C-4 New Atish Market Scheme, Jaipur	No	5	270.41	Com	As Per Byelaws	As Per Byelaws	As Per Byelaws	757,150	140,000	50.00	08/01/2025 00:00 Hrs	05/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	06/02/2025 12:30 PM
80	Mix Use Plot No. 11/OE/1508 (Corner) Ring Road Project Vill-Acharawala, Jaipur	Yes	11	58.57	Mix use	As Per Byelaws	As Per Byelaws	As Per Byelaws	51,550	44,000	50.00	08/01/2025 00:00 Hrs	05/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	06/02/2025 12:30 PM
81	Mix Use Plot No. 14/OC/S/122 (Corner) Ring Road Project, Village-Surajpura, Jaipur	Yes	14	8.42	Mix use	As Per Byelaws	As Per Byelaws	As Per Byelaws	17,690	105,000	50.00	08/01/2025 00:00 Hrs	05/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	06/02/2025 12:30 PM
82	Commercial Plot No. 98A(Corner) Loha Mandi Macheda Phase-I, Jaipur	Yes	6	1023.97	Com.	As Per Byelaws	As Per Byelaws	As Per Byelaws	1,433,560	70,000	50.00	08/01/2025 00:00 Hrs	05/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	06/02/2025 12:30 PM
83	Commercial Plot No. SC-1, Moji Vihar, Jaipur	No	8	335.42	Com.	As Per Byelaws	As Per Byelaws	As Per Byelaws	925,760	138,000	50.00	08/01/2025 00:00 Hrs	05/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	06/02/2025 12:30 PM

S.N.	Property Detail	Corner (Y/N)	Zone	Area (Sq.Mt.)	Type	STANDARD BAR/FAR	Maximum Height (Meter)	Maximum Coverage Area	EMD (Rs.)	BSP (Per Sq.Mt.)	Bid Increment Amount in multiple of Rs. (Per Sq.Mt.)	Starting Date & Time for depositing EMD	Last Date & Time for depositing EMD	Bidding Start Date & Time	Bidding End Date & Time *
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16
84	Residential Plot No. 116(Corner), Swarn Vihar, Jaipur	Yes	8	102.84	Resi.	As Per Byelaws	As Per Byelaws	As Per Byelaws	121,360	59,000	50.00	08/01/2025 00:00 Hrs	05/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	06/02/2025 12:30 PM
85	Residential Plot No. 133(Corner), Shanti Nagar, Jaipur	Yes	7	55.86	Resi.	As Per Byelaws	As Per Byelaws	As Per Byelaws	43,580	39,000	50.00	08/01/2025 00:00 Hrs	05/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	06/02/2025 12:30 PM
86	Resort Plot Nilay Kunj Phase-II, Jaipur	No	9	10695.54	Resort	As Per Byelaws	As Per Byelaws	As Per Byelaws	12,834,650	60,000	50.00	08/01/2025 00:00 Hrs	06/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	07/02/2025 12:30 PM
87	Mix Use Plot No. 11/OE/ 919(Corner) Ring Road Project Vill-Muhana, Jaipur	Yes	11	12.50	Mix use	As Per Byelaws	As Per Byelaws	As Per Byelaws	28,750	115,000	50.00	08/01/2025 00:00 Hrs	06/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	07/02/2025 12:30 PM
88	Restaurant/Cafeteria Plot Nilay Kunj Phase-II, Jaipur	No	9	816.48	Restaurant/ Cafeteria	As Per Byelaws	As Per Byelaws	As Per Byelaws	1,632,960	100,000	50.00	08/01/2025 00:00 Hrs	06/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	07/02/2025 12:30 PM
89	Commercial Plot No. C-236(Corner), Lohamandi (Block-C) Scheme, Jaipur	Yes	6	659.39	Com.	As Per Byelaws	As Per Byelaws	As Per Byelaws	778,090	59,000	50.00	08/01/2025 00:00 Hrs	06/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	07/02/2025 12:30 PM
90	Mix Use Plot No. 14/OD/S/56 (Corner) Ring Road Project Vill-Shyampura Buharyia, Jaipur	Yes	14	14.47	Mix use	As Per Byelaws	As Per Byelaws	As Per Byelaws	34,150	118,000	50.00	08/01/2025 00:00 Hrs	06/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	07/02/2025 12:30 PM
91	Mix Use Plot No. 14/OE/S/132 (Corner) Ring Road Village-Jaisinghpura Buharyia Scheme, Jaipur	Yes	14	12.50	Mix use	As Per Byelaws	As Per Byelaws	As Per Byelaws	28,750	115,000	50.00	08/01/2025 00:00 Hrs	06/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	07/02/2025 12:30 PM
92	Mix Use Plot No. 11/OE/1267 (Corner) Ring Road Project Vill-Acharawala, Jaipur	Yes	11	173.75	Mix use	As Per Byelaws	As Per Byelaws	As Per Byelaws	152,900	44,000	50.00	08/01/2025 00:00 Hrs	06/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	07/02/2025 12:30 PM
93	Mix Use Plot No. 14/OE/S/160 (Corner) Ring Road Village-Jaisinghpura Buharyia Scheme, Jaipur	Yes	14	12.50	Mix use	As Per Byelaws	As Per Byelaws	As Per Byelaws	31,500	126,000	50.00	08/01/2025 00:00 Hrs	06/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	07/02/2025 12:30 PM
94	Mix Use Plot No. 11/OB/50(Corner) Ring Road Village-Khatwara Scheme, Jaipur	Yes	11	638.93	Mix use	As Per Byelaws	As Per Byelaws	As Per Byelaws	626,160	49,000	50.00	08/01/2025 00:00 Hrs	06/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	07/02/2025 12:30 PM
95	Mix Use Plot No. 11/OE/723(Corner) Ring Road Project, Village-Abhyapura, Jaipur	Yes	11	12.50	Mix use	As Per Byelaws	As Per Byelaws	As Per Byelaws	27,500	110,000	50.00	08/01/2025 00:00 Hrs	06/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	07/02/2025 12:30 PM
96	Mix Use Plot No. 11/OE/670(Corner) Ring Road Project, Village-Abhyapura, Jaipur	Yes	11	12.50	Mix use	As Per Byelaws	As Per Byelaws	As Per Byelaws	28,750	115,000	50.00	08/01/2025 00:00 Hrs	06/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	07/02/2025 12:30 PM
97	Mix Use Plot No. 11/OE/1177 (Corner) Ring Road Project, Village-Muhana, Jaipur	Yes	11	12.50	Mix use	As Per Byelaws	As Per Byelaws	As Per Byelaws	32,500	130,000	50.00	08/01/2025 00:00 Hrs	06/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	07/02/2025 12:30 PM

S.N.	Property Detail	Corner (Y/N)	Zone	Area (Sq.Mt.)	Type	STANDARD BAR/FAR	Maximum Height (Meter)	Maximum Coverage Area	EMD (Rs.)	BSP (Per Sq.Mt.)	Bid Increment Amount in multiple of Rs. (Per Sq.Mt.)	Starting Date & Time for depositing EMD	Last Date & Time for depositing EMD	Bidding Start Date & Time	Bidding End Date & Time *
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16
98	Residential Plot No. R-I(Corner) Kh.No. 1776 & 1777 Village-Sirsi, Jaipur	Yes	7	392.86	Resi.	As Per Byelaws	As Per Byelaws	As Per Byelaws	550,010	70,000	50.00	08/01/2025 00:00 Hrs	06/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	07/02/2025 12:30 PM
99	Residential Plot No. 151(Corner), Swarn Vihar, Jaipur	Yes	8	491.50	Resi.	As Per Byelaws	As Per Byelaws	As Per Byelaws	668,440	68,000	50.00	08/01/2025 00:00 Hrs	06/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	07/02/2025 12:30 PM
100	Mix Use Plot No. 11/OE/956 (Corner) Ring Road Project Vill-Muhana, Jaipur	Yes	11	12.50	Mix use	As Per Byelaws	As Per Byelaws	As Per Byelaws	27,750	111,000	50.00	08/01/2025 00:00 Hrs	07/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	10/02/2025 12:30 PM
101	Mix Use Plot No. 14/OF/S/584 (Corner) Ring Road Project Vill-Ajayrajpura, Jaipur	Yes	14	12.62	Mix use	As Per Byelaws	As Per Byelaws	As Per Byelaws	31,810	126,000	50.00	08/01/2025 00:00 Hrs	07/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	10/02/2025 12:30 PM
102	Commercial Plot No. C-205 (Corner) Loha Mandi Macheda Phase-I, Jaipur	Yes	6	252.18	Com.	As Per Byelaws	As Per Byelaws	As Per Byelaws	302,620	60,000	50.00	08/01/2025 00:00 Hrs	07/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	10/02/2025 12:30 PM
103	Commercial Plot No. C-209(Corner), Lohamandi (Block-C) Scheme, Jaipur	Yes	6	656.93	Com.	As Per Byelaws	As Per Byelaws	As Per Byelaws	893,430	68,000	50.00	08/01/2025 00:00 Hrs	07/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	10/02/2025 12:30 PM
104	Commercial Plot No. 193 A (Corner) Loha Mandi Macheda Phase-I, Jaipur	Yes	6	199.19	Com.	As Per Byelaws	As Per Byelaws	As Per Byelaws	270,900	68,000	50.00	08/01/2025 00:00 Hrs	07/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	10/02/2025 12:30 PM
105	Commercial Plot No. 238 (Corner) Loha Mandi Macheda Phase-I, Jaipur	Yes	6	755.64	Com.	As Per Byelaws	As Per Byelaws	As Per Byelaws	1,088,130	72,000	50.00	08/01/2025 00:00 Hrs	07/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	10/02/2025 12:30 PM
106	Mix Use Plot No. 14/OE/S/159 (Corner) Ring Road Village-Jaisinghpura Buharyia Scheme, Jaipur	Yes	14	12.50	Mix use	As Per Byelaws	As Per Byelaws	As Per Byelaws	31,500	126,000	50.00	08/01/2025 00:00 Hrs	07/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	10/02/2025 12:30 PM
107	Mix Use Plot No. 9/CO/40 (Corner)Ring Road Project, Village-Siroli, Jaipur	Yes	9	1933.10	Mix use	As Per Byelaws	As Per Byelaws	As Per Byelaws	1,314,510	34,000	50.00	08/01/2025 00:00 Hrs	07/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	10/02/2025 12:30 PM
108	Mix Use Plot No. 11/OB/51(Corner) Ring Road Village-Khatwara Scheme, Jaipur	Yes	11	642.75	Mix use	As Per Byelaws	As Per Byelaws	As Per Byelaws	629,900	49,000	50.00	08/01/2025 00:00 Hrs	07/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	10/02/2025 12:30 PM
109	Commercial Plot No. G-39 (Corner) Loha Mandi Macheda Phase-I, Jaipur	Yes	6	1279.71	Com.	As Per Byelaws	As Per Byelaws	As Per Byelaws	1,663,630	65,000	50.00	08/01/2025 00:00 Hrs	07/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	10/02/2025 12:30 PM
110	Mix Use Plot No. 11/OE/497 Ring Road Project Vill-Abhyapura, Jaipur	No	11	12.50	Mix use	As Per Byelaws	As Per Byelaws	As Per Byelaws	26,250	105,000	50.00	08/01/2025 00:00 Hrs	07/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	10/02/2025 12:30 PM
111	Commercial Plot No.-C-131-F (ST), Lalkothi Scheme, Jaipur	No	3	13.93	Com.	As Per Byelaws	As Per Byelaws	As Per Byelaws	153,230.00	550,000	50.00	08/01/2025 00:00 Hrs	07/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	10/02/2025 12:30 PM

S.N.	Property Detail	Corner (Y/N)	Zone	Area (Sq.Mt.)	Type	STANDARD BAR/FAR	Maximum Height (Meter)	Maximum Coverage Area	EMD (Rs.)	BSP (Per Sq.Mt.)	Bid Increment Amount in multiple of Rs. (Per Sq.Mt.)	Starting Date & Time for depositing EMD	Last Date & Time for depositing EMD	Bidding Start Date & Time	Bidding End Date & Time *
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16
112	Residential Plot No. 72, Kh.No. 524 & 527 Village-Sawai Gatore Teh-Sanganer, Jaipur	No	4	112.50	Resi.	As Per Byelaws	As Per Byelaws	As Per Byelaws	159,750	71,000	50.00	08/01/2025 00:00 Hrs	07/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	10/02/2025 12:30 PM
113	Residential Plot No. 184(Corner), Swarn Vihar, Jaipur	Yes	8	491.50	Resi.	As Per Byelaws	As Per Byelaws	As Per Byelaws	668,440	68,000	50.00	08/01/2025 00:00 Hrs	07/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	10/02/2025 12:30 PM
114	Mix Use Plot No. 11/OE/964 (Corner) Ring Road Project Vill-Muhana, Jaipur	Yes	11	12.50	Mix use	As Per Byelaws	As Per Byelaws	As Per Byelaws	28,750	115,000	50.00	08/01/2025 00:00 Hrs	10/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	11/02/2025 12:30 PM
115	Mix Use Plot No. 11/OE/1250 (Corner) Ring Road Project Vill-Acharawala, Jaipur	Yes	11	183.65	Mix use	As Per Byelaws	As Per Byelaws	As Per Byelaws	161,620	44,000	50.00	08/01/2025 00:00 Hrs	10/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	11/02/2025 12:30 PM
116	Commercial Plot No. C-5 Shaurya Nagar Scheme, Jaipur	No	12	648.00	Com.	As Per Byelaws	As Per Byelaws	As Per Byelaws	233,280	18,000	50.00	08/01/2025 00:00 Hrs	10/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	11/02/2025 12:30 PM
117	Commercial Plot No. C-172 (Corner) Loha Mandi Macheda Phase-I, Jaipur	Yes	6	1002.55	Com.	As Per Byelaws	As Per Byelaws	As Per Byelaws	1,303,320	65,000	50.00	08/01/2025 00:00 Hrs	10/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	11/02/2025 12:30 PM
118	Mix Use Plot No. 11/OE/507 Ring Road Project Vill-Abhyapura, Jaipur	No	11	12.50	Mix use	As Per Byelaws	As Per Byelaws	As Per Byelaws	28,750	115,000	50.00	08/01/2025 00:00 Hrs	10/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	11/02/2025 12:30 PM
119	Mix Use Plot No. 14/OE/S/131 (Corner) Ring Road Village-Jaisinghpura Buharyia Scheme, Jaipur	Yes	14	12.50	Mix use	As Per Byelaws	As Per Byelaws	As Per Byelaws	28,750	115,000	50.00	08/01/2025 00:00 Hrs	10/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	11/02/2025 12:30 PM
120	Commercial Plot No. 251 D (Corner) Loha Mandi Macheda Phase-I, Jaipur	Yes	6	840.44	Com.	As Per Byelaws	As Per Byelaws	As Per Byelaws	1,176,620	70,000	50.00	08/01/2025 00:00 Hrs	10/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	11/02/2025 12:30 PM
121	Residential Plot No. 881(Corner) Anand Vihar Scheme, Jaipur	Yes	12	43.20	Resi.	As Per Byelaws	As Per Byelaws	As Per Byelaws	15,120	17,500	50.00	08/01/2025 00:00 Hrs	10/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	11/02/2025 12:30 PM
122	Commercial Plot No. C-185 (Corner) Loha Mandi Macheda Phase-I, Jaipur	Yes	6	501.95	Com.	As Per Byelaws	As Per Byelaws	As Per Byelaws	622,420	62,000	50.00	08/01/2025 00:00 Hrs	10/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	11/02/2025 12:30 PM
123	Constructed Shop No.-6(SC) Under Pass to Join SMS Hospital to Troma Centre Jaipur	No	1	15.34	Shop	As Per Byelaws	As Per Byelaws	As Per Byelaws	199,420.00	650,000	50.00	08/01/2025 00:00 Hrs	10/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	11/02/2025 12:30 PM
124	Mix Use Plot No. 11/OE/1063 (Corner) Ring Road Project, Village-Muhana, Jaipur	Yes	11	12.50	Mix use	As Per Byelaws	As Per Byelaws	As Per Byelaws	27,750	111,000	50.00	08/01/2025 00:00 Hrs	10/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	11/02/2025 12:30 PM
125	Commercial Plot No. C-35 Insitutional Scheme Village-Dehmikalla, Jaipur	No	12	1665.00	Com.	As Per Byelaws	As Per Byelaws	As Per Byelaws	1,132,200	34,000	50.00	08/01/2025 00:00 Hrs	10/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	11/02/2025 12:30 PM

S.N.	Property Detail	Corner (Y/N)	Zone	Area (Sq.Mt.)	Type	STANDARD BAR/FAR	Maximum Height (Meter)	Maximum Coverage Area	EMD (Rs.)	BSP (Per Sq.Mt.)	Bid Increment Amount in multiple of Rs. (Per Sq.Mt.)	Starting Date & Time for depositing EMD	Last Date & Time for depositing EMD	Bidding Start Date & Time	Bidding End Date & Time *
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16
126	Commercial Plot No. C-40 Insitutional Scheme Village-Dehmikalla, Jaipur	No	12	1665.00	Com.	As Per Byelaws	As Per Byelaws	As Per Byelaws	1,132,200	34,000	50.00	08/01/2025 00:00 Hrs	10/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	11/02/2025 12:30 PM
127	Residential Plot No. 73, Kh.No. 524 & 527 Village-Sawai Gatore Teh-Sanganer, Jaipur	No	4	112.50	Resi.	As Per Byelaws	As Per Byelaws	As Per Byelaws	159,750	71,000	50.00	08/01/2025 00:00 Hrs	10/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	11/02/2025 12:30 PM
128	Residential Plot No. 01(Corner), Shanti Nagar, Jaipur	Yes	7	63.19	Resi.	As Per Byelaws	As Per Byelaws	As Per Byelaws	48,030	38,000	50.00	08/01/2025 00:00 Hrs	10/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	11/02/2025 12:30 PM
129	Residential Plot No. R-93 (Corner) Loha Mandi Macheda Phase-I, Jaipur	Yes	6	772.57	Resi.	As Per Byelaws	As Per Byelaws	As Per Byelaws	695,320	45,000	50.00	08/01/2025 00:00 Hrs	11/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	12/02/2025 12:30 PM
130	Mix Use Plot No. 11/OE/691-A (Corner) Ring Road Project, Village-Abhyapura, Jaipur	Yes	11	12.50	Mix use	As Per Byelaws	As Per Byelaws	As Per Byelaws	28,750	115,000	50.00	08/01/2025 00:00 Hrs	11/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	12/02/2025 12:30 PM
131	Commercial Plot No. C-169 A (Corner) Loha Mandi Macheda Phase-I, Jaipur	Yes	6	465.04	Com.	As Per Byelaws	As Per Byelaws	As Per Byelaws	669,660	72,000	50.00	08/01/2025 00:00 Hrs	11/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	12/02/2025 12:30 PM
132	Mix Use Plot No. 11/OE/437 Ring Road Project Vill-Abhyapura, Jaipur	No	11	12.50	Mix use	As Per Byelaws	As Per Byelaws	As Per Byelaws	28,750	115,000	50.00	08/01/2025 00:00 Hrs	11/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	12/02/2025 12:30 PM
133	Residential Plot No. 13 Nilay Kunj Phase-II, Jaipur	No	9	256.52	Resi.	As Per Byelaws	As Per Byelaws	As Per Byelaws	318,090	62,000	50.00	08/01/2025 00:00 Hrs	11/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	12/02/2025 12:30 PM
134	Mix Use Plot No. 9/DE/370(Corner) Ring Road Project, Village-Siroli, Jaipur	Yes	9	12.50	Mix use	As Per Byelaws	As Per Byelaws	As Per Byelaws	29,000	116,000	50.00	08/01/2025 00:00 Hrs	11/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	12/02/2025 12:30 PM
135	Mix Use Plot No. 11/OE/992 (Corner) Ring Road Project Vill-Muhana, Jaipur	Yes	11	12.50	Mix use	As Per Byelaws	As Per Byelaws	As Per Byelaws	27,750	111,000	50.00	08/01/2025 00:00 Hrs	11/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	12/02/2025 12:30 PM
136	Mix Use Plot No. 11/OB/1215 (Corner) Ring Road Project Vill-Pipala, Jaipur	Yes	11	12.50	Mix use	As Per Byelaws	As Per Byelaws	As Per Byelaws	28,750	115,000	50.00	08/01/2025 00:00 Hrs	11/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	12/02/2025 12:30 PM
137	Mix Use Plot No. 11/OB/1155 (Corner) Ring Road Project Vill-Pipala, Jaipur	Yes	11	12.50	Mix use	As Per Byelaws	As Per Byelaws	As Per Byelaws	28,750	115,000	50.00	08/01/2025 00:00 Hrs	11/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	12/02/2025 12:30 PM
138	Mix Use Plot No. 11/OE/456 Ring Road Project Vill-Abhyapura, Jaipur	No	11	12.50	Mix use	As Per Byelaws	As Per Byelaws	As Per Byelaws	26,250	105,000	50.00	08/01/2025 00:00 Hrs	11/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	12/02/2025 12:30 PM
139	Commercial Plot No. C-1(corner) Shaurya Nagar Scheme, Jaipur	Yes	12	844.56	Com.	As Per Byelaws	As Per Byelaws	As Per Byelaws	354,720	21,000	50.00	08/01/2025 00:00 Hrs	11/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	12/02/2025 12:30 PM

S.N.	Property Detail	Corner (Y/N)	Zone	Area (Sq.Mt.)	Type	STANDARD BAR/FAR	Maximum Height (Meter)	Maximum Coverage Area	EMD (Rs.)	BSP (Per Sq.Mt.)	Bid Increment Amount in multiple of Rs. (Per Sq.Mt.)	Starting Date & Time for depositing EMD	Last Date & Time for depositing EMD	Bidding Start Date & Time	Bidding End Date & Time *
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16
140	Mix Use Plot No. 11/OE/486 Ring Road Project Vill-Abhyapura, Jaipur	No	11	12.50	Mix use	As Per Byelaws	As Per Byelaws	As Per Byelaws	26,250	105,000	50.00	08/01/2025 00:00 Hrs	11/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	12/02/2025 12:30 PM
141	Residential Plot No. 74, Kh.No. 524 & 527 Village-Sawai Gatore Teh-Sanganer, Jaipur	No	4	112.50	Resi.	As Per Byelaws	As Per Byelaws	As Per Byelaws	159,750	71,000	50.00	08/01/2025 00:00 Hrs	11/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	12/02/2025 12:30 PM
142	Residential Plot No. 08(Corner), Shanti Nagar, Jaipur	Yes	7	60.33	Resi.	As Per Byelaws	As Per Byelaws	As Per Byelaws	43,440	36,000	50.00	08/01/2025 00:00 Hrs	11/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	12/02/2025 12:30 PM
143	Mix Use Plot No. 14/IC/S/15(Corner) Ring Road Project, Village-Khedi Gokulpura, Jaipur	Yes	14	12.50	Mix use	As Per Byelaws	As Per Byelaws	As Per Byelaws	26,250	105,000	50.00	08/01/2025 00:00 Hrs	12/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	13/02/2025 12:30 PM
144	Mix Use Plot No. 14/OA/282 (Corner) Ring Road Village-Sitarampura Scheme, Jaipur	Yes	14	478.39	Mix use	As Per Byelaws	As Per Byelaws	As Per Byelaws	420,990	44,000	50.00	08/01/2025 00:00 Hrs	12/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	13/02/2025 12:30 PM
145	Commercial Plot No. C-3 Shaurya Nagar Scheme, Jaipur	No	12	648.00	Com.	As Per Byelaws	As Per Byelaws	As Per Byelaws	233,280	18,000	50.00	08/01/2025 00:00 Hrs	12/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	13/02/2025 12:30 PM
146	Godown(Type-B) Plot No.A4/203 (Corner) Transport Nagar Sikar Road, Jaipur	YES	13	237.00	Godown (Type-B)	As Per Byelaws	As Per Byelaws	As Per Byelaws	208,560	44,000	50.00	08/01/2025 00:00 Hrs	12/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	13/02/2025 12:30 PM
147	Mix Use Plot No. 11/OE/701(Corner) Ring Road Project, Village-Abhyapura, Jaipur	Yes	11	12.50	Mix use	As Per Byelaws	As Per Byelaws	As Per Byelaws	27,500	110,000	50.00	08/01/2025 00:00 Hrs	12/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	13/02/2025 12:30 PM
148	Mix Use Plot No. 14/OG/644 (Corner) Ring Road Project Vill-Shivdaspura, Jaipur	Yes	14	83.68	Mix use	As Per Byelaws	As Per Byelaws	As Per Byelaws	70,300	42,000	50.00	08/01/2025 00:00 Hrs	12/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	13/02/2025 12:30 PM
149	Constructed Shop No.-16(ST) Under Pass to Join SMS Hospital to Troma Centre Jaipur	No	1	15.34	Shop	As Per Byelaws	As Per Byelaws	As Per Byelaws	199,420.00	650000	50.00	08/01/2025 00:00 Hrs	12/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	13/02/2025 12:30 PM
150	Mix Use Plot No. 14/OF/S/488 (Corner) Ring Road Project Vill-Ajayrajpura, Jaipur	Yes	14	23.23	Mix use	As Per Byelaws	As Per Byelaws	As Per Byelaws	57,150	123,000	50.00	08/01/2025 00:00 Hrs	12/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	13/02/2025 12:30 PM
151	Group Housing Plot No. 3 Manpura Tilawala Scheme, Jaipur	No	14	5438.67	GH	As Per Byelaws	As Per Byelaws	As Per Byelaws	1,305,290.00	12,000	50.00	08/01/2025 00:00 Hrs	12/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	13/02/2025 12:30 PM
152	Mix Use Plot No. 11/OE/1049 (Corner) Ring Road Project, Village-Muhana, Jaipur	Yes	11	12.50	Mix use	As Per Byelaws	As Per Byelaws	As Per Byelaws	27,750	111,000	50.00	08/01/2025 00:00 Hrs	12/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	13/02/2025 12:30 PM
153	Mix Use Plot No. 11/OE/695-A (Corner) Ring Road Project, Village-Abhyapura, Jaipur	Yes	11	12.50	Mix use	As Per Byelaws	As Per Byelaws	As Per Byelaws	28,750	115,000	50.00	08/01/2025 00:00 Hrs	12/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	13/02/2025 12:30 PM

S.N.	Property Detail	Corner (Y/N)	Zone	Area (Sq.Mt.)	Type	STANDARD BAR/FAR	Maximum Height (Meter)	Maximum Coverage Area	EMD (Rs.)	BSP (Per Sq.Mt.)	Bid Increment Amount in multiple of Rs. (Per Sq.Mt.)	Starting Date & Time for depositing EMD	Last Date & Time for depositing EMD	Bidding Start Date & Time	Bidding End Date & Time *
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16
154	Mix Use Plot No. 11/OE/1019 (Corner) Ring Road Project, Village-Muhana, Jaipur	Yes	11	12.50	Mix use	As Per Byelaws	As Per Byelaws	As Per Byelaws	28,750	115,000	50.00	08/01/2025 00:00 Hrs	12/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	13/02/2025 12:30 PM
155	Residential Plot No. 75, Kh.No. 524 & 527 Village-Sawai Gatore Teh-Sanganer, Jaipur	No	4	112.50	Resi.	As Per Byelaws	As Per Byelaws	As Per Byelaws	159,750	71,000	50.00	08/01/2025 00:00 Hrs	12/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	13/02/2025 12:30 PM
156	Residential Plot No. 09(Corner), Shanti Nagar, Jaipur	Yes	7	67.53	Resi.	As Per Byelaws	As Per Byelaws	As Per Byelaws	51,330	38,000	50.00	08/01/2025 00:00 Hrs	12/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	13/02/2025 12:30 PM
157	Mix Use Plot No. 11/OE/388(Corner) Ring Road Project Vill-Muhana, Jaipur	Yes	11	12.50	Mix use	As Per Byelaws	As Per Byelaws	As Per Byelaws	27,750	111,000	50.00	08/01/2025 00:00 Hrs	13/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	14/02/2025 12:30 PM
158	Mix Use Plot No. 11/OB/133(Corner) Ring Road Village-Khatwara Scheme, Jaipur	Yes	11	1761.77	Mix use	As Per Byelaws	As Per Byelaws	As Per Byelaws	1,761,770	50,000	50.00	08/01/2025 00:00 Hrs	13/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	14/02/2025 12:30 PM
159	Mix Use Plot No. 11/OE/516 Ring Road Project Vill-Abhyapura, Jaipur	No	11	12.50	Mix use	As Per Byelaws	As Per Byelaws	As Per Byelaws	28,750	115,000	50.00	08/01/2025 00:00 Hrs	13/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	14/02/2025 12:30 PM
160	Service Yard(Type-B) Plot No.A4/390 (Corner) Transport Nagar Sikar Road, Jaipur	YES	13	259.50	Service Yard (Type-B)	As Per Byelaws	As Per Byelaws	As Per Byelaws	228,360	44,000	50.00	08/01/2025 00:00 Hrs	13/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	14/02/2025 12:30 PM
161	Mix Use Plot No. 11/OE/741(Corner) Ring Road Project, Village-Abhyapura, Jaipur	Yes	11	12.50	Mix use	As Per Byelaws	As Per Byelaws	As Per Byelaws	27,500	110,000	50.00	08/01/2025 00:00 Hrs	13/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	14/02/2025 12:30 PM
162	Mix Use Plot No. 11/OB/1096 (Corner) Ring Road Project Vill-Pipala, Jaipur	Yes	11	12.50	Mix use	As Per Byelaws	As Per Byelaws	As Per Byelaws	28,750	115,000	50.00	08/01/2025 00:00 Hrs	13/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	14/02/2025 12:30 PM
163	Mix Use Plot No. 11/OB/1180 (Corner) Ring Road Project Vill-Pipala, Jaipur	Yes	11	12.50	Mix use	As Per Byelaws	As Per Byelaws	As Per Byelaws	28,750	115,000	50.00	08/01/2025 00:00 Hrs	13/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	14/02/2025 12:30 PM
164	Mix Use Plot No. 14/OF/S/653 (Corner) Ring Road Project Vill-Ajayrajpura, Jaipur	Yes	14	24.66	Mix use	As Per Byelaws	As Per Byelaws	As Per Byelaws	66,590	135,000	50.00	08/01/2025 00:00 Hrs	13/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	14/02/2025 12:30 PM
165	Residential Plot No. 1316(Corner) Anand Vihar Scheme, Jaipur	Yes	12	54.00	Resi.	As Per Byelaws	As Per Byelaws	As Per Byelaws	27,490.00	25450	50.00	08/01/2025 00:00 Hrs	13/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	14/02/2025 12:30 PM
166	Commercial Plot No. SC-195 (Corner) West-Way Hieghts Scheme, Jaipur	Yes	8	276.00	Com.	As Per Byelaws	As Per Byelaws	As Per Byelaws	883,200	160,000	50.00	08/01/2025 00:00 Hrs	13/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	14/02/2025 12:30 PM
167	Mix Use Plot No. 11/IA/382 (Corner) Ring Road Project Vill-Chimanapura, Jaipur	Yes	11	12.50	Mix use	As Per Byelaws	As Per Byelaws	As Per Byelaws	31,250	125,000	50.00	08/01/2025 00:00 Hrs	13/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	14/02/2025 12:30 PM

S.N.	Property Detail	Corner (Y/N)	Zone	Area (Sq.Mt.)	Type	STANDARD BAR/FAR	Maximum Height (Meter)	Maximum Coverage Area	EMD (Rs.)	BSP (Per Sq.Mt.)	Bid Increment Amount in multiple of Rs. (Per Sq.Mt.)	Starting Date & Time for depositing EMD	Last Date & Time for depositing EMD	Bidding Start Date & Time	Bidding End Date & Time *
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16
168	Commercial Plot No. C-154 (Corner) Loha Mandi Macheda Phase-I, Jaipur	Yes	6	538.29	Com.	As Per Byelaws	As Per Byelaws	As Per Byelaws	699,780	65,000	50.00	08/01/2025 00:00 Hrs	13/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	14/02/2025 12:30 PM
169	Residential Plot No. 76, Kh.No. 524 & 527 Village-Sawai Gatore Teh-Sanganer, Jaipur	No	4	112.50	Resi.	As Per Byelaws	As Per Byelaws	As Per Byelaws	159,750	71,000	50.00	08/01/2025 00:00 Hrs	13/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	14/02/2025 12:30 PM
170	Residential Plot No. 488, Rohini Nagar-I, Jaipur	No	11	750.00	Resi.	As Per Byelaws	As Per Byelaws	As Per Byelaws	225,000	15,000	50.00	08/01/2025 00:00 Hrs	13/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	14/02/2025 12:30 PM
171	Residential Plot No. 16(Corner), Shanti Nagar, Jaipur	Yes	7	39.00	Resi.	As Per Byelaws	As Per Byelaws	As Per Byelaws	28,080	36,000	50.00	08/01/2025 00:00 Hrs	13/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	14/02/2025 12:30 PM
172	Mix Use Plot No. 11/OB/67(Corner) Ring Road Village-Khatwara Scheme, Jaipur	Yes	11	659.86	Mix use	As Per Byelaws	As Per Byelaws	As Per Byelaws	646,660	49,000	50.00	08/01/2025 00:00 Hrs	14/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	17/02/2025 12:30 PM
173	Commercial Plot No. 58D(Corner) Loha Mandi Macheda Phase-I, Jaipur	Yes	6	1069.63	Com.	As Per Byelaws	As Per Byelaws	As Per Byelaws	1,497,490	70,000	50.00	08/01/2025 00:00 Hrs	14/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	17/02/2025 12:30 PM
174	Commercial Plot No. C-2 Shaurya Nagar Scheme, Jaipur	No	12	648.00	Com.	As Per Byelaws	As Per Byelaws	As Per Byelaws	233,280	18,000	50.00	08/01/2025 00:00 Hrs	14/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	17/02/2025 12:30 PM
175	Commercial Plot No. 28 (Corner) Loha Mandi Macheda Phase-I, Jaipur	Yes	6	783.37	Com.	As Per Byelaws	As Per Byelaws	As Per Byelaws	1,096,720	70,000	50.00	08/01/2025 00:00 Hrs	14/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	17/02/2025 12:30 PM
176	Commercial Plot No. 237 A (Corner) Loha Mandi Macheda Phase-I, Jaipur	Yes	6	168.08	Com.	As Per Byelaws	As Per Byelaws	As Per Byelaws	235,320	70,000	50.00	08/01/2025 00:00 Hrs	14/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	17/02/2025 12:30 PM
177	Mix Use Plot No. 11/OB/1131 (Corner) Ring Road Project Vill-Pipala, Jaipur	Yes	11	12.50	Mix use	As Per Byelaws	As Per Byelaws	As Per Byelaws	28,750	115,000	50.00	08/01/2025 00:00 Hrs	14/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	17/02/2025 12:30 PM
178	Mix Use Plot No. 9/BO/125(Corner) Ring Road Project Village Kandwas, Jaipur	Yes	9	2398.70	Mix use	As Per Byelaws	As Per Byelaws	As Per Byelaws	1,631,120	34,000	50.00	08/01/2025 00:00 Hrs	14/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	17/02/2025 12:30 PM
179	Commercial Plot No. C-172A (Corner) Loha Mandi Macheda Phase-I, Jaipur	Yes	6	186.41	Com.	As Per Byelaws	As Per Byelaws	As Per Byelaws	223,700	60,000	50.00	08/01/2025 00:00 Hrs	14/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	17/02/2025 12:30 PM
180	Mix Use Plot No. 11/OE/1159 (Corner) Ring Road Project, Village-Muhana, Jaipur	Yes	11	12.50	Mix use	As Per Byelaws	As Per Byelaws	As Per Byelaws	32,500	130,000	50.00	08/01/2025 00:00 Hrs	14/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	17/02/2025 12:30 PM
181	Residential Plot No. R-172 (Corner) Loha Mandi Macheda Phase-I, Jaipur	Yes	6	435.39	Resi.	As Per Byelaws	As Per Byelaws	As Per Byelaws	365,730	42,000	50.00	08/01/2025 00:00 Hrs	14/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	17/02/2025 12:30 PM

S.N.	Property Detail	Corner (Y/N)	Zone	Area (Sq.Mt.)	Type	STANDARD BAR/FAR	Maximum Height (Meter)	Maximum Coverage Area	EMD (Rs.)	BSP (Per Sq.Mt.)	Bid Increment Amount in multiple of Rs. (Per Sq.Mt.)	Starting Date & Time for depositing EMD	Last Date & Time for depositing EMD	Bidding Start Date & Time	Bidding End Date & Time *
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16
182	Mix Use Plot No. 14/1A/35 (Corner) Ring Road Project Vill-Sitarampura, Jaipur	Yes	14	773.15	Mix use	As Per Byelaws	As Per Byelaws	As Per Byelaws	649,450	42,000	50.00	08/01/2025 00:00 Hrs	14/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	17/02/2025 12:30 PM
183	Mix Use Plot No. 11/1B/188(Corner) Ring Road Project Village-Mahapura, Jaipur	Yes	11	12.50	Mix use	As Per Byelaws	As Per Byelaws	As Per Byelaws	33,750	135,000	50.00	08/01/2025 00:00 Hrs	14/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	17/02/2025 12:30 PM
184	Residential Plot No. 17(Corner), Shanti Nagar, Jaipur	Yes	7	39.00	Resi.	As Per Byelaws	As Per Byelaws	As Per Byelaws	28,080	36,000	50.00	08/01/2025 00:00 Hrs	14/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	17/02/2025 12:30 PM
185	Mix Use Plot No. 14/OA/275 (Corner) Ring Road Village-Sitarampura Scheme, Jaipur	Yes	14	459.30	Mix use	As Per Byelaws	As Per Byelaws	As Per Byelaws	385,820	42,000	50.00	08/01/2025 00:00 Hrs	17/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	18/02/2025 12:30 PM
186	Commercial Plot No. 128A(Corner) Loha Mandi Macheda Phase-I, Jaipur	Yes	6	473.97	Com.	As Per Byelaws	As Per Byelaws	As Per Byelaws	663,560	70,000	50.00	08/01/2025 00:00 Hrs	17/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	18/02/2025 12:30 PM
187	Mix Use Plot No. 11/OE/467 Ring Road Project Vill-Abhyapura, Jaipur	No	11	12.50	Mix use	As Per Byelaws	As Per Byelaws	As Per Byelaws	26,250	105,000	50.00	08/01/2025 00:00 Hrs	17/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	18/02/2025 12:30 PM
188	Mix Use Plot No. 14/OG/688 (Corner) Ring Road Project Vill-Shivdaspura, Jaipur	Yes	14	112.61	Mix use	As Per Byelaws	As Per Byelaws	As Per Byelaws	99,100	44,000	50.00	08/01/2025 00:00 Hrs	17/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	18/02/2025 12:30 PM
189	Mix Use Plot No. 14/OF/S/537 (Corner) Ring Road Project Vill-Ajayrajpura, Jaipur	Yes	14	13.88	Mix use	As Per Byelaws	As Per Byelaws	As Per Byelaws	34,150	123,000	50.00	08/01/2025 00:00 Hrs	17/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	18/02/2025 12:30 PM
190	Mix Use Plot No. 11/OE/1010 (Corner) Ring Road Project Vill-Muhana, Jaipur	Yes	11	12.50	Mix use	As Per Byelaws	As Per Byelaws	As Per Byelaws	28,750	115,000	50.00	08/01/2025 00:00 Hrs	17/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	18/02/2025 12:30 PM
191	Commercial Plot No. A5/16-I (Corner) Transport Nagar Sikar Road, Jaipur	YES	13	1165.50	Com.	As Per Byelaws	As Per Byelaws	As Per Byelaws	792,540	34,000	50.00	08/01/2025 00:00 Hrs	17/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	18/02/2025 12:30 PM
192	Mix Use Plot No. 14/OE/S/174 (Corner) Ring Road Village-Jaisinghpura Buharyia Scheme, Jaipur	Yes	14	12.52	Mix use	As Per Byelaws	As Per Byelaws	As Per Byelaws	33,810	135,000	50.00	08/01/2025 00:00 Hrs	17/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	18/02/2025 12:30 PM
193	Mix Use Plot No. 11/OE/1249 (Corner) Ring Road Project Vill-Acharawala, Jaipur	Yes	11	181.15	Mix use	As Per Byelaws	As Per Byelaws	As Per Byelaws	166,660	46,000	50.00	08/01/2025 00:00 Hrs	17/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	18/02/2025 12:30 PM
194	Mix Use Plot No. 9/CO/59(Corner) Ring Road Project Village-Siroli, Jaipur	Yes	9	1238.69	Mix use	As Per Byelaws	As Per Byelaws	As Per Byelaws	1,015,730	41,000	50.00	08/01/2025 00:00 Hrs	17/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	18/02/2025 12:30 PM
195	Mix Use Plot No. C-24 Metro Enclave, Jaipur	No	4	472.62	Mix use	As Per Byelaws	As Per Byelaws	As Per Byelaws	1,710,890	181,000	50.00	08/01/2025 00:00 Hrs	17/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	18/02/2025 12:30 PM

S.N.	Property Detail	Corner (Y/N)	Zone	Area (Sq.Mt.)	Type	STANDARD BAR/FAR	Maximum Height (Meter)	Maximum Coverage Area	EMD (Rs.)	BSP (Per Sq.Mt.)	Bid Increment Amount in multiple of Rs. (Per Sq.Mt.)	Starting Date & Time for depositing EMD	Last Date & Time for depositing EMD	Bidding Start Date & Time	Bidding End Date & Time *
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16
196	Commercial Plot No. C-5 The Riyasat Residency Scheme, Jaipur	No	14	288.00	Com.	As Per Byelaws	As Per Byelaws	As Per Byelaws	224,640	39,000	50.00	08/01/2025 00:00 Hrs	17/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	18/02/2025 12:30 PM
197	Residential Plot No. 487, Rohini Nagar-I, Jaipur	No	11	750.00	Resi.	As Per Byelaws	As Per Byelaws	As Per Byelaws	225,000	15,000	50.00	08/01/2025 00:00 Hrs	17/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	18/02/2025 12:30 PM
198	Residential Plot No. 24(Corner), Shanti Nagar, Jaipur	Yes	7	64.47	Resi.	As Per Byelaws	As Per Byelaws	As Per Byelaws	49,000	38,000	50.00	08/01/2025 00:00 Hrs	17/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	18/02/2025 12:30 PM
199	Commercial Plot No. 77A(Corner) Loha Mandi Macheda Phase-I, Jaipur	Yes	6	964.38	Com.	As Per Byelaws	As Per Byelaws	As Per Byelaws	1,388,710	72,000	50.00	08/01/2025 00:00 Hrs	18/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	19/02/2025 12:30 PM
200	Mix Use Plot No. 14/OC/S/70 (Corner) Ring Road Project Vill-Sitarampura, Jaipur	Yes	14	19.60	Mix use	As Per Byelaws	As Per Byelaws	As Per Byelaws	48,220	123,000	50.00	08/01/2025 00:00 Hrs	18/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	19/02/2025 12:30 PM
201	Mix Use Plot No. 11/OE/ 929(Corner) Ring Road Project Vill-Muhana, Jaipur	Yes	11	12.50	Mix use	As Per Byelaws	As Per Byelaws	As Per Byelaws	28,750	115,000	50.00	08/01/2025 00:00 Hrs	18/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	19/02/2025 12:30 PM
202	Mix Use Plot No. 14/OE/S/116 (Corner) Ring Road Village-Jaisinghpura Bhuharya Scheme, Jaipur	Yes	14	12.52	Mix use	As Per Byelaws	As Per Byelaws	As Per Byelaws	32,810	131,000	50.00	08/01/2025 00:00 Hrs	18/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	19/02/2025 12:30 PM
203	Mix Use Plot No. 14/OC/S/19 (Corner) Ring Road Project Vill-Sitarampura, Jaipur	Yes	14	9.31	Mix use	As Per Byelaws	As Per Byelaws	As Per Byelaws	22,350	120,000	50.00	08/01/2025 00:00 Hrs	18/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	19/02/2025 12:30 PM
204	Mix Use Plot No. 11/OE/1018 Ring Road Project Vill-Muhana, Jaipur	No	11	12.50	Mix use	As Per Byelaws	As Per Byelaws	As Per Byelaws	27,500	110,000	50.00	08/01/2025 00:00 Hrs	18/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	19/02/2025 12:30 PM
205	Commercial Plot No. C-197 (Corner) Loha Mandi Macheda Phase-I, Jaipur	Yes	6	276.72	Com.	As Per Byelaws	As Per Byelaws	As Per Byelaws	332,070	60,000	50.00	08/01/2025 00:00 Hrs	18/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	19/02/2025 12:30 PM
206	Mix Use Plot No. 11/IB/375(Corner) Ring Road Project Vill-Khatwara, Jaipur	Yes	11	12.50	Mix use	As Per Byelaws	As Per Byelaws	As Per Byelaws	28,750	115,000	50.00	08/01/2025 00:00 Hrs	18/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	19/02/2025 12:30 PM
207	Mix Use Plot No. 11/IA/389 (Corner) Ring Road Project Vill-Chimanpura, Jaipur	Yes	11	12.50	Mix use	As Per Byelaws	As Per Byelaws	As Per Byelaws	31,250	125,000	50.00	08/01/2025 00:00 Hrs	18/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	19/02/2025 12:30 PM
208	Commercial Plot No. A2/336(Corner) Transport Nagar, Jaipur	Yes	13	427.50	Com.	As Per Byelaws	As Per Byelaws	As Per Byelaws	324,900	38,000	50.00	08/01/2025 00:00 Hrs	18/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	19/02/2025 12:30 PM
209	Commercial Plot No. C-6 The Riyasat Residency Scheme, Jaipur	No	14	875.57	Com.	As Per Byelaws	As Per Byelaws	As Per Byelaws	682,950	39,000	50.00	08/01/2025 00:00 Hrs	18/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	19/02/2025 12:30 PM

S.N.	Property Detail	Corner (Y/N)	Zone	Area (Sq.Mt.)	Type	STANDARD BAR/FAR	Maximum Height (Meter)	Maximum Coverage Area	EMD (Rs.)	BSP (Per Sq.Mt.)	Bid Increment Amount in multiple of Rs. (Per Sq.Mt.)	Starting Date & Time for depositing EMD	Last Date & Time for depositing EMD	Bidding Start Date & Time	Bidding End Date & Time *
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16
210	Residential Plot No. G-237(Corner) Kalpana Nagar, Jaipur	Yes	13	365.50	Resi.	As Per Byelaws	As Per Byelaws	As Per Byelaws	138,890	19,000	50.00	08/01/2025 00:00 Hrs	18/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	19/02/2025 12:30 PM
211	Residential Plot No. 25(Corner), Shanti Nagar, Jaipur	Yes	7	59.43	Resi.	As Per Byelaws	As Per Byelaws	As Per Byelaws	45,170	38,000	50.00	08/01/2025 00:00 Hrs	18/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	19/02/2025 12:30 PM
212	Residential Plot No. 113(Corner), Shanti Nagar, Jaipur	Yes	7	55.86	Resi.	As Per Byelaws	As Per Byelaws	As Per Byelaws	42,460	38,000	50.00	08/01/2025 00:00 Hrs	18/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	19/02/2025 12:30 PM
213	Mix Use Plot No. 14/OD/S/21 (Corner) Ring Road Project Vill-Shyampura Buharyia, Jaipur	Yes	14	17.28	Mix use	As Per Byelaws	As Per Byelaws	As Per Byelaws	45,280	131,000	50.00	08/01/2025 00:00 Hrs	19/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	20/02/2025 12:30 PM
214	Mix Use Plot No. 11/OE/1258 (Corner) Ring Road Project Vill-Acharawala, Jaipur	Yes	11	195.50	Mix use	As Per Byelaws	As Per Byelaws	As Per Byelaws	172,040	44,000	50.00	08/01/2025 00:00 Hrs	19/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	20/02/2025 12:30 PM
215	Mix Use Plot No. 11/OB/143(Corner) Ring Road Village-Khatwara Scheme, Jaipur	Yes	11	1368.88	Mix use	As Per Byelaws	As Per Byelaws	As Per Byelaws	1,368,880	50,000	50.00	08/01/2025 00:00 Hrs	19/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	20/02/2025 12:30 PM
216	Mix Use Plot No. 11/OE/ 965(Corner) Ring Road Project Vill-Muhana, Jaipur	Yes	11	12.50	Mix use	As Per Byelaws	As Per Byelaws	As Per Byelaws	28,750	115,000	50.00	08/01/2025 00:00 Hrs	19/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	20/02/2025 12:30 PM
217	Mix Use Plot No. 11/OE/ 1001 (Corner) Ring Road Project Vill-Muhana, Jaipur	Yes	11	12.50	Mix use	As Per Byelaws	As Per Byelaws	As Per Byelaws	28,750	115,000	50.00	08/01/2025 00:00 Hrs	19/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	20/02/2025 12:30 PM
218	Mix Use Plot No. 14/OE/S/145 (Corner) Ring Road Village-Jaisinghpura Buharyia Scheme, Jaipur	Yes	14	12.52	Mix use	As Per Byelaws	As Per Byelaws	As Per Byelaws	33,810	135,000	50.00	08/01/2025 00:00 Hrs	19/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	20/02/2025 12:30 PM
219	Mix Use Plot No. 11/OB/1167 (Corner) Ring Road Project Vill-Pipala, Jaipur	Yes	11	12.50	Mix use	As Per Byelaws	As Per Byelaws	As Per Byelaws	28,750	115,000	50.00	08/01/2025 00:00 Hrs	19/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	20/02/2025 12:30 PM
220	Residential Plot No. B-161(Corner) Kalpana Nagar, Jaipur	Yes	13	449.10	Resi.	As Per Byelaws	As Per Byelaws	As Per Byelaws	170,660	19,000	50.00	08/01/2025 00:00 Hrs	19/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	20/02/2025 12:30 PM
221	Commercial Plot No. SC-3 Golden Residency Scheme, Jaipur	No	14	450.00	Com.	As Per Byelaws	As Per Byelaws	As Per Byelaws	549,000	61,000	50.00	08/01/2025 00:00 Hrs	19/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	20/02/2025 12:30 PM
222	Commercial Plot No. C-11 The Riyasat Residency Scheme, Jaipur	No	14	225.25	Com.	As Per Byelaws	As Per Byelaws	As Per Byelaws	175,700	39,000	50.00	08/01/2025 00:00 Hrs	19/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	20/02/2025 12:30 PM
223	Mix Use Plot No. 11/OB/879(Corner) Ring Road Project Village-Mahapura, Jaipur	Yes	11	12.50	Mix use	As Per Byelaws	As Per Byelaws	As Per Byelaws	32,750	131,000	50.00	08/01/2025 00:00 Hrs	19/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	20/02/2025 12:30 PM
224	Mix Use Plot No. C-23 Metro Enclave, Jaipur	No	4	479.91	Mix use	As Per Byelaws	As Per Byelaws	As Per Byelaws	1,737,280	181,000	50.00	08/01/2025 00:00 Hrs	19/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	20/02/2025 12:30 PM
225	Mix Use Plot No. 11/OB/907(Corner) Ring Road Project Village-Mahapura, Jaipur	Yes	11	12.50	Mix use	As Per Byelaws	As Per Byelaws	As Per Byelaws	32,750	131,000	50.00	08/01/2025 00:00 Hrs	19/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	20/02/2025 12:30 PM

S.N.	Property Detail	Corner (Y/N)	Zone	Area (Sq.Mt.)	Type	STANDARD BAR/FAR	Maximum Height (Meter)	Maximum Coverage Area	EMD (Rs.)	BSP (Per Sq.Mt.)	Bid Increment Amount in multiple of Rs. (Per Sq.Mt.)	Starting Date & Time for depositing EMD	Last Date & Time for depositing EMD	Bidding Start Date & Time	Bidding End Date & Time *
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16
226	Residential Plot No. 100(Corner), Swarn Vihar, Jaipur	Yes	8	100.60	Resi.	As Per Byelaws	As Per Byelaws	As Per Byelaws	130,780	65,000	50.00	08/01/2025 00:00 Hrs	19/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	20/02/2025 12:30 PM
227	Residential Plot No. 32(Corner), Shanti Nagar, Jaipur	Yes	7	39.00	Resi.	As Per Byelaws	As Per Byelaws	As Per Byelaws	28,080	36,000	50.00	08/01/2025 00:00 Hrs	19/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	20/02/2025 12:30 PM
228	Residential Plot No. 99(Corner), Shanti Nagar, Jaipur	Yes	7	123.48	Resi.	As Per Byelaws	As Per Byelaws	As Per Byelaws	96,320	39,000	50.00	08/01/2025 00:00 Hrs	19/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	20/02/2025 12:30 PM
229	Commercial Plot No. C-19(Corner) Shaurya Nagar Scheme, Jaipur	Yes	12	750.96	Com.	As Per Byelaws	As Per Byelaws	As Per Byelaws	345,450	23,000	50.00	08/01/2025 00:00 Hrs	20/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	21/02/2025 12:30 PM
230	Mix Use Plot No. 11/OE/982 (Corner) Ring Road Project Vill-Muhana, Jaipur	Yes	11	12.50	Mix use	As Per Byelaws	As Per Byelaws	As Per Byelaws	28,750	115,000	50.00	08/01/2025 00:00 Hrs	20/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	21/02/2025 12:30 PM
231	Mix Use Plot No. 11/OE/937 (Corner) Ring Road Project Vill-Muhana, Jaipur	Yes	11	12.50	Mix use	As Per Byelaws	As Per Byelaws	As Per Byelaws	27,750	111,000	50.00	08/01/2025 00:00 Hrs	20/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	21/02/2025 12:30 PM
232	Mix Use Plot No. 11/OE/973 (Corner) Ring Road Project Vill-Muhana, Jaipur	Yes	11	12.50	Mix use	As Per Byelaws	As Per Byelaws	As Per Byelaws	27,750	111,000	50.00	08/01/2025 00:00 Hrs	20/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	21/02/2025 12:30 PM
233	Mix Use Plot No. 11/OE/991(Corner) Ring Road Project Vill-Muhana, Jaipur	Yes	11	12.50	Mix use	As Per Byelaws	As Per Byelaws	As Per Byelaws	27,750	111,000	50.00	08/01/2025 00:00 Hrs	20/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	21/02/2025 12:30 PM
234	Commercial Plot No. 204 A (Corner) Loha Mandi Macheda Phase-I, Jaipur	Yes	6	176.61	Com.	As Per Byelaws	As Per Byelaws	As Per Byelaws	236,660	67,000	50.00	08/01/2025 00:00 Hrs	20/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	21/02/2025 12:30 PM
235	Mix Use Plot No. 14/OE/S/146 (Corner) Ring Road Village-Jaisinghpura Bhuharyia Scheme, Jaipur	Yes	14	12.57	Mix use	As Per Byelaws	As Per Byelaws	As Per Byelaws	36,460	145,000	50.00	08/01/2025 00:00 Hrs	20/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	21/02/2025 12:30 PM
236	Mix Use Plot No. 11/OD/97D (Corner) Ring Road Village-Muhana, Jaipur	YES	11	1422.75	Mix	As Per Byelaws	As Per Byelaws	As Per Byelaws	995,930.00	35,000	50.00	08/01/2025 00:00 Hrs	20/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	21/02/2025 12:30 PM
237	Mix Use Plot No. 124 Metro Enclave Scheme, Jaipur	No	4	50.00	Mix use	As Per Byelaws	As Per Byelaws	As Per Byelaws	200,000	200,000	50.00	08/01/2025 00:00 Hrs	20/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	21/02/2025 12:30 PM
238	Mix Use Plot No. 14/LA/18 (Corner) Ring Road Project Vill-Manhoriyawala, Jaipur	Yes	14	634.15	Mix use	As Per Byelaws	As Per Byelaws	As Per Byelaws	532,690	42,000	50.00	08/01/2025 00:00 Hrs	20/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	21/02/2025 12:30 PM
239	Residential Plot No. 62(Corner) Vidhyadhar Nagar Sector-9 Scheme, Jaipur	Yes	2	96.75	Resi.	As Per Byelaws	As Per Byelaws	As Per Byelaws	241,880.00	125000	50.00	08/01/2025 00:00 Hrs	20/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	21/02/2025 12:30 PM
240	Mix Use Plot No. 14/LA/46 (Corner) Ring Road Project Vill-Sitarampura, Jaipur	Yes	14	834.90	Mix use	As Per Byelaws	As Per Byelaws	As Per Byelaws	684,620	41,000	50.00	08/01/2025 00:00 Hrs	20/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	21/02/2025 12:30 PM
241	Commercial Plot No. C-3(Corner) Riyasat Town Green Scheme, Jaipur	Yes	14	132.05	Com.	As Per Byelaws	As Per Byelaws	As Per Byelaws	92,440	35,000	50.00	08/01/2025 00:00 Hrs	20/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	21/02/2025 12:30 PM
242	Residential Plot No. 27(Corner), Swarn Vihar, Jaipur	Yes	8	450.25	Resi.	As Per Byelaws	As Per Byelaws	As Per Byelaws	585,330	65,000	50.00	08/01/2025 00:00 Hrs	20/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	21/02/2025 12:30 PM
243	Residential Plot No. 33(Corner), Shanti Nagar, Jaipur	Yes	7	39.00	Resi.	As Per Byelaws	As Per Byelaws	As Per Byelaws	28,080	36,000	50.00	08/01/2025 00:00 Hrs	20/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	21/02/2025 12:30 PM

S.N.	Property Detail	Corner (Y/N)	Zone	Area (Sq.Mt.)	Type	STANDARD BAR/FAR	Maximum Height (Meter)	Maximum Coverage Area	EMD (Rs.)	BSP (Per Sq.Mt.)	Bid Increment Amount in multiple of Rs. (Per Sq.Mt.)	Starting Date & Time for depositing EMD	Last Date & Time for depositing EMD	Bidding Start Date & Time	Bidding End Date & Time *
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16
244	Residential Plot No. 98(Corner), Shanti Nagar, Jaipur	Yes	7	210.06	Resi.	As Per Byelaws	As Per Byelaws	As Per Byelaws	163,850	39,000	50.00	08/01/2025 00:00 Hrs	20/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	21/02/2025 12:30 PM
245	Commercial Plot No. C-1-K New Atish Market Vistar Kh. No. 66, 73 &74, Village-Sukhalpura, Jaipur	No	5	98.04	Com.	As Per Byelaws	As Per Byelaws	As Per Byelaws	274,520.00	140000	50.00	08/01/2025 00:00 Hrs	21/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	24/02/2025 12:30 PM
246	Mix Use Plot No. 11/OE/974 (Corner) Ring Road Project Vill-Muhana, Jaipur	Yes	11	12.50	Mix use	As Per Byelaws	As Per Byelaws	As Per Byelaws	28,750	115,000	50.00	08/01/2025 00:00 Hrs	21/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	24/02/2025 12:30 PM
247	Commercial Plot No. 161(Corner) Loha Mandi Macheda Phase-I, Jaipur	Yes	6	370.84	Com.	As Per Byelaws	As Per Byelaws	As Per Byelaws	519,180	70,000	50.00	08/01/2025 00:00 Hrs	21/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	24/02/2025 12:30 PM
248	Mix Use Plot No. 14/OC/S/18 (Corner) Ring Road Project Vill-Sitarapura, Jaipur	Yes	14	12.50	Mix use	As Per Byelaws	As Per Byelaws	As Per Byelaws	30,000	120,000	50.00	08/01/2025 00:00 Hrs	21/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	24/02/2025 12:30 PM
249	Farm House Plot No. FH-90(Corner) Govindpura Ropada Scheme, Jaipur	Yes	10	1731.51	FH	As Per Byelaws	As Per Byelaws	As Per Byelaws	1,592,990	46,000	50.00	08/01/2025 00:00 Hrs	21/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	24/02/2025 12:30 PM
250	Commercial Plot No. 223 A (Corner) Loha Mandi Macheda Phase-I, Jaipur	Yes	6	238.17	Com.	As Per Byelaws	As Per Byelaws	As Per Byelaws	333,440	70,000	50.00	08/01/2025 00:00 Hrs	21/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	24/02/2025 12:30 PM
251	Mix Use Plot No. 11/OE/1259 (Corner) Ring Road Project Vill-Acharawala, Jaipur	Yes	11	196.40	Mix use	As Per Byelaws	As Per Byelaws	As Per Byelaws	172,840	44,000	50.00	08/01/2025 00:00 Hrs	21/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	24/02/2025 12:30 PM
252	Mix Use Plot No. 11/OB/1192 (Corner) Ring Road Project Vill-Pipala, Jaipur	Yes	11	12.50	Mix use	As Per Byelaws	As Per Byelaws	As Per Byelaws	28,750	115,000	50.00	08/01/2025 00:00 Hrs	21/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	24/02/2025 12:30 PM
253	Residential Plot No. R-78-A Nilay Kunj Scheme, Jaipur	No	9	109.35	Resi.	As Per Byelaws	As Per Byelaws	As Per Byelaws	144,350.00	66000	50.00	08/01/2025 00:00 Hrs	21/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	24/02/2025 12:30 PM
254	Mix Use Plot No. 11/IA/386 (Corner) Ring Road Project Vill-Chimanpura, Jaipur	Yes	11	12.50	Mix use	As Per Byelaws	As Per Byelaws	As Per Byelaws	30,250	121,000	50.00	08/01/2025 00:00 Hrs	21/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	24/02/2025 12:30 PM
255	Mix Use Plot No. 11/OE/1123 (Corner) Ring Road Project, Village-Muhana, Jaipur	Yes	11	12.50	Mix use	As Per Byelaws	As Per Byelaws	As Per Byelaws	32,500	130,000	50.00	08/01/2025 00:00 Hrs	21/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	24/02/2025 12:30 PM
256	Mix Use Plot No. 11/IA/381 (Corner) Ring Road Project Vill-Chimanpura, Jaipur	Yes	11	12.50	Mix use	As Per Byelaws	As Per Byelaws	As Per Byelaws	31,250	125,000	50.00	08/01/2025 00:00 Hrs	21/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	24/02/2025 12:30 PM
257	Mix Use Plot No. 11/IA/378 (Corner) Ring Road Project Vill-Chimanpura, Jaipur	Yes	11	12.50	Mix use	As Per Byelaws	As Per Byelaws	As Per Byelaws	30,250	121,000	50.00	08/01/2025 00:00 Hrs	21/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	24/02/2025 12:30 PM
258	Residential Plot No. 26(Corner), Swarn Vihar, Jaipur	Yes	8	450.25	Resi.	As Per Byelaws	As Per Byelaws	As Per Byelaws	585,330	65,000	50.00	08/01/2025 00:00 Hrs	21/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	24/02/2025 12:30 PM
259	Residential Plot No. 40(Corner), Shanti Nagar, Jaipur	Yes	7	56.37	Resi.	As Per Byelaws	As Per Byelaws	As Per Byelaws	42,850	38,000	50.00	08/01/2025 00:00 Hrs	21/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	24/02/2025 12:30 PM
260	Residential Plot No. 80(Corner), Shanti Nagar, Jaipur	Yes	7	257.98	Resi.	As Per Byelaws	As Per Byelaws	As Per Byelaws	216,710	42,000	50.00	08/01/2025 00:00 Hrs	21/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	24/02/2025 12:30 PM
261	Mix Use Plot No. 11/OE/304(Corner) Ring Road Project Vill-Muhana, Jaipur	Yes	11	12.50	Mix use	As Per Byelaws	As Per Byelaws	As Per Byelaws	27,750	111,000	50.00	08/01/2025 00:00 Hrs	24/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	25/02/2025 12:30 PM

S.N.	Property Detail	Corner (Y/N)	Zone	Area (Sq.Mt.)	Type	STANDARD BAR/FAR	Maximum Height (Meter)	Maximum Coverage Area	EMD (Rs.)	BSP (Per Sq.Mt.)	Bid Increment Amount in multiple of Rs. (Per Sq.Mt.)	Starting Date & Time for depositing EMD	Last Date & Time for depositing EMD	Bidding Start Date & Time	Bidding End Date & Time *
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16
262	Mix Use Plot No. 14/OD/S/32 (Corner) Ring Road Project Vill-Shyampura Buharvia, Jaipur	Yes	14	16.83	Mix use	As Per Byelaws	As Per Byelaws	As Per Byelaws	39,720	118,000	50.00	08/01/2025 00:00 Hrs	24/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	25/02/2025 12:30 PM
263	Mix Use Plot No. 11/OE/699-A (Corner) Ring Road Project, Village-Abhyapura, Jaipur	Yes	11	12.50	Mix use	As Per Byelaws	As Per Byelaws	As Per Byelaws	27,500	110,000	50.00	08/01/2025 00:00 Hrs	24/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	25/02/2025 12:30 PM
264	Mix Use Plot No. 11/OE/446 Ring Road Project Vill-Abhyapura, Jaipur	No	11	12.50	Mix use	As Per Byelaws	As Per Byelaws	As Per Byelaws	28,750	115,000	50.00	08/01/2025 00:00 Hrs	24/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	25/02/2025 12:30 PM
265	Mix Use Plot No. 14/OE/S/117 (Corner) Ring Road Village-Jaisinghpura Buharvia Scheme, Jaipur	Yes	14	12.57	Mix use	As Per Byelaws	As Per Byelaws	As Per Byelaws	32,940	131,000	50.00	08/01/2025 00:00 Hrs	24/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	25/02/2025 12:30 PM
266	Commercial Plot No. C-237 (Corner) Loha Mandi Macheda Phase-I, Jaipur	Yes	6	759.77	Com.	As Per Byelaws	As Per Byelaws	As Per Byelaws	1,094,070	72,000	50.00	08/01/2025 00:00 Hrs	24/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	25/02/2025 12:30 PM
267	Mix Use Plot No. 11/OE/1000 (Corner) Ring Road Project Vill-Muhana, Jaipur	Yes	11	12.50	Mix use	As Per Byelaws	As Per Byelaws	As Per Byelaws	28,750	115,000	50.00	08/01/2025 00:00 Hrs	24/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	25/02/2025 12:30 PM
268	Group Housing Plot No. GH-10, Group Housing Scheme Village- Goner, Jaipur	No	14	9840.07	GH	As Per Byelaws	As Per Byelaws	As Per Byelaws	2,755,220.00	14,000	50.00	08/01/2025 00:00 Hrs	24/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	25/02/2025 12:30 PM
269	Commercial Plot No.-C-131-C, Lalkothi Scheme, Jaipur (Rajasthan)	No	3	13.93	Com.	As Per Byelaws	As Per Byelaws	As Per Byelaws	153,230.00	550,000	50.00	08/01/2025 00:00 Hrs	24/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	25/02/2025 12:30 PM
270	Mix Use Plot No. 11/OE/1524 (Corner) Ring Road Project Vill-Acharawala, Jaipur	Yes	11	59.20	Mix use	As Per Byelaws	As Per Byelaws	As Per Byelaws	52,100	44,000	50.00	08/01/2025 00:00 Hrs	24/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	25/02/2025 12:30 PM
271	Service Yards Type-A Plot No. A3/508(Corner) Transport Nagar Sikar Road, Jaipur	YES	13	522.00	Service Yard (Type-A)	As Per Byelaws	As Per Byelaws	As Per Byelaws	396,720.00	38,000	50.00	08/01/2025 00:00 Hrs	24/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	25/02/2025 12:30 PM
272	Mix Use Plot No. 11/IB/342(Corner) Ring Road Project Vill-Khatwara, Jaipur	Yes	11	12.50	Mix use	As Per Byelaws	As Per Byelaws	As Per Byelaws	29,500	118,000	50.00	08/01/2025 00:00 Hrs	24/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	25/02/2025 12:30 PM
273	Mix Use Plot No. 14/1A/184 (Corner) Ring Road Project Vill-Sitarampura, Jaipur	Yes	14	1445.63	Mix use	As Per Byelaws	As Per Byelaws	As Per Byelaws	1,243,250	43,000	50.00	08/01/2025 00:00 Hrs	24/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	25/02/2025 12:30 PM
274	Residential Plot No. 492, Rohini Nagar-I, Jaipur	No	11	750.00	Resi.	As Per Byelaws	As Per Byelaws	As Per Byelaws	225,000	15,000	50.00	08/01/2025 00:00 Hrs	24/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	25/02/2025 12:30 PM
275	Residential Plot No. 41(Corner), Shanti Nagar, Jaipur	Yes	7	91.83	Resi.	As Per Byelaws	As Per Byelaws	As Per Byelaws	69,800	38,000	50.00	08/01/2025 00:00 Hrs	24/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	25/02/2025 12:30 PM
276	Residential Plot No. 75(Corner), Shanti Nagar, Jaipur	Yes	7	351.82	Resi.	As Per Byelaws	As Per Byelaws	As Per Byelaws	302,570	43,000	50.00	08/01/2025 00:00 Hrs	24/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	25/02/2025 12:30 PM
277	Commercial Plot No. A/C-155(SC) West Way Heights Scheme Jaipur	No.	8	24.00	Com.	As Per Byelaws	As Per Byelaws	As Per Byelaws	79,200	165,000	50.00	08/01/2025 00:00 Hrs	25/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	27/02/2025 12:30 PM
278	Godown(Type-B) Plot No.A4/228 (Corner) Transport Nagar Sikar Road, Jaipur	YES	13	237.00	Godown (Type-B)	As Per Byelaws	As Per Byelaws	As Per Byelaws	208,560	44,000	50.00	08/01/2025 00:00 Hrs	25/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	27/02/2025 12:30 PM
279	Commercial Plot No. 176 (Corner) Loha Mandi Macheda Phase-I, Jaipur	Yes	6	163.82	Com.	As Per Byelaws	As Per Byelaws	As Per Byelaws	229,350	70,000	50.00	08/01/2025 00:00 Hrs	25/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	27/02/2025 12:30 PM

S.N.	Property Detail	Corner (Y/N)	Zone	Area (Sq.Mt.)	Type	STANDARD BAR/FAR	Maximum Height (Meter)	Maximum Coverage Area	EMD (Rs.)	BSP (Per Sq.Mt.)	Bid Increment Amount in multiple of Rs. (Per Sq.Mt.)	Starting Date & Time for depositing EMD	Last Date & Time for depositing EMD	Bidding Start Date & Time	Bidding End Date & Time *
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16
280	Commercial Plot No. C-223(Corner), Lohamandi (Block-C) Scheme, Jaipur	Yes	6	629.77	Com.	As Per Byelaws	As Per Byelaws	As Per Byelaws	818,710	65,000	50.00	08/01/2025 00:00 Hrs	25/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	27/02/2025 12:30 PM
281	Mix Use Plot No. 11/OB/1156 (Corner) Ring Road Project Vill-Pipala, Jaipur	Yes	11	12.50	Mix use	As Per Byelaws	As Per Byelaws	As Per Byelaws	28,750	115,000	50.00	08/01/2025 00:00 Hrs	25/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	27/02/2025 12:30 PM
282	Mix Use Plot No. 11/IB/343(Corner) Ring Road Project Vill-Khatwara, Jaipur	Yes	11	12.50	Mix use	As Per Byelaws	As Per Byelaws	As Per Byelaws	28,750	115,000	50.00	08/01/2025 00:00 Hrs	25/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	27/02/2025 12:30 PM
283	Mix Use Plot No. 11/OE/28(Corner) Ring Road Village-Abhyapura, Jaipur	YES	11	1384.92	Mix	As Per Byelaws	As Per Byelaws	As Per Byelaws	914,050.00	33,000	50.00	08/01/2025 00:00 Hrs	25/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	27/02/2025 12:30 PM
284	Commercial Plot No. C-39 Ininstitutional Scheme Village-Dehmikalla, Jaipur	No	12	1665.00	Com.	As Per Byelaws	As Per Byelaws	As Per Byelaws	1,132,200	34,000	50.00	08/01/2025 00:00 Hrs	25/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	27/02/2025 12:30 PM
285	Mix Use Plot No. 14/OD/S/43 (Corner) Ring Road Project Vill-Shyampura Buharvia, Jaipur	Yes	14	13.63	Mix use	As Per Byelaws	As Per Byelaws	As Per Byelaws	32,990	121,000	50.00	08/01/2025 00:00 Hrs	25/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	27/02/2025 12:30 PM
286	Mix Use Plot No. 11/OE/1064 (Corner) Ring Road Project, Village-Muhana, Jaipur	Yes	11	12.50	Mix use	As Per Byelaws	As Per Byelaws	As Per Byelaws	27,750	111,000	50.00	08/01/2025 00:00 Hrs	25/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	27/02/2025 12:30 PM
287	Commercial Plot No. C-2(Corner) Harit Vihar Scheme, Jaipur	Yes	14	3807.32	Com	As Per Byelaws	As Per Byelaws	As Per Byelaws	1,903,660	25,000	50.00	08/01/2025 00:00 Hrs	25/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	27/02/2025 12:30 PM
288	Mix Use Plot No. C-22Metro Enclave, Jaipur	No	4	478.52	Mix use	As Per Byelaws	As Per Byelaws	As Per Byelaws	1,732,250	181,000	50.00	08/01/2025 00:00 Hrs	25/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	27/02/2025 12:30 PM
289	Residential Plot No. 491, Rohini Nagar-I, Jaipur	No	11	750.00	Resi.	As Per Byelaws	As Per Byelaws	As Per Byelaws	225,000	15,000	50.00	08/01/2025 00:00 Hrs	25/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	27/02/2025 12:30 PM
290	Residential Plot No. 47(Corner), Shanti Nagar, Jaipur	Yes	7	39.00	Resi.	As Per Byelaws	As Per Byelaws	As Per Byelaws	28,080	36,000	50.00	08/01/2025 00:00 Hrs	25/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	27/02/2025 12:30 PM
291	Residential Plot No. 81(Corner), Shanti Nagar, Jaipur	Yes	7	294.59	Resi.	As Per Byelaws	As Per Byelaws	As Per Byelaws	265,140	45,000	50.00	08/01/2025 00:00 Hrs	25/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	27/02/2025 12:30 PM
292	Mix Use Plot No. 11/IB/328(Corner) Ring Road Project Vill-Khatwara, Jaipur	Yes	11	12.50	Mix use	As Per Byelaws	As Per Byelaws	As Per Byelaws	29,500	118,000	50.00	08/01/2025 00:00 Hrs	27/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	28/02/2025 12:30 PM
293	Mix Use Plot No. 14/OA/281 (Corner) Ring Road Village-Sitarampura Scheme, Jaipur	Yes	14	451.52	Mix use	As Per Byelaws	As Per Byelaws	As Per Byelaws	397,340	44,000	50.00	08/01/2025 00:00 Hrs	27/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	28/02/2025 12:30 PM
294	Mix Use Plot No. 11/OE/506 Ring Road Project Vill-Abhyapura, Jaipur	No	11	12.50	Mix use	As Per Byelaws	As Per Byelaws	As Per Byelaws	26,250	105,000	50.00	08/01/2025 00:00 Hrs	27/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	28/02/2025 12:30 PM
295	Godown(Type-B) Plot No.A4/202 (Corner) Transport Nagar Sikar Road, Jaipur	YES	13	237.00	Godown (Type-B)	As Per Byelaws	As Per Byelaws	As Per Byelaws	208,560	44,000	50.00	08/01/2025 00:00 Hrs	27/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	28/02/2025 12:30 PM
296	Mix Use Plot No. 11/OE/771(Corner) Ring Road Project, Village-Abhyapura, Jaipur	Yes	11	12.50	Mix use	As Per Byelaws	As Per Byelaws	As Per Byelaws	28,750	115,000	50.00	08/01/2025 00:00 Hrs	27/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	28/02/2025 12:30 PM
297	Mix Use Plot No. 9/CE/57(Corner) Ring Road Project Vill-Siroli, Jaipur	Yes	9	12.50	Mix use	As Per Byelaws	As Per Byelaws	As Per Byelaws	26,500	106,000	50.00	08/01/2025 00:00 Hrs	27/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	28/02/2025 12:30 PM

S.N.	Property Detail	Corner (Y/N)	Zone	Area (Sq.Mt.)	Type	STANDARD BAR/FAR	Maximum Height (Meter)	Maximum Coverage Area	EMD (Rs.)	BSP (Per Sq.Mt.)	Bid Increment Amount in multiple of Rs. (Per Sq.Mt.)	Starting Date & Time for depositing EMD	Last Date & Time for depositing EMD	Bidding Start Date & Time	Bidding End Date & Time *
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16
298	Mix Use Plot No. 14/OK/1(Corner) Ring Road Project, Village-Ratliya, Jaipur	Yes	14	2546.20	Mix use	As Per Byelaws	As Per Byelaws	As Per Byelaws	1,527,720	30,000	50.00	08/01/2025 00:00 Hrs	27/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	28/02/2025 12:30 PM
299	Commercial Plot No. C-13(Corner) Shaurya Nagar Scheme, Jaipur	Yes	12	804.96	Com.	As Per Byelaws	As Per Byelaws	As Per Byelaws	402,480.00	25,000	50.00	08/01/2025 00:00 Hrs	27/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	28/02/2025 12:30 PM
300	Commercial Plot No. C-6 VRB Parl Enclave Scheme, Jaipur	No	11	301.20	Com.	As Per Byelaws	As Per Byelaws	As Per Byelaws	246,990	41,000	50.00	08/01/2025 00:00 Hrs	27/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	28/02/2025 12:30 PM
301	Service Yards Type-A Plot No. A3/513(Corner) Transport Nagar Sikar Road, Jaipur	YES	13	522.00	Service Yard (Type-A)	As Per Byelaws	As Per Byelaws	As Per Byelaws	370,620.00	35,500	50.00	08/01/2025 00:00 Hrs	27/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	28/02/2025 12:30 PM
302	Institutional Plot No. 31, Ramchandrapura Scheme at Jagatpura, Jaipur	No	9	6795.75	Institutional	As Per Byelaws	As Per Byelaws	As Per Byelaws	16,445,720.00	121,000.00	50.00	08/01/2025 00:00 Hrs	27/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	28/02/2025 12:30 PM
303	Commercial Plot No. C-17 Institutional Scheme Village-Dehmikalla, Jaipur	No	12	1800.00	Com.	As Per Byelaws	As Per Byelaws	As Per Byelaws	1,224,000	34,000	50.00	08/01/2025 00:00 Hrs	27/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	28/02/2025 12:30 PM
304	Residential Plot No. G-236(Corner) Kalpana Nagar, Jaipur	Yes	13	265.50	Resi.	As Per Byelaws	As Per Byelaws	As Per Byelaws	95,580	18,000	50.00	08/01/2025 00:00 Hrs	27/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	28/02/2025 12:30 PM
305	Residential Plot No. 485, Rohini Nagar-I, Jaipur	No	11	750.00	Resi.	As Per Byelaws	As Per Byelaws	As Per Byelaws	225,000	15,000	50.00	08/01/2025 00:00 Hrs	27/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	28/02/2025 12:30 PM
306	Residential Plot No. 74(Corner), Shanti Nagar, Jaipur	Yes	7	290.42	Resi.	As Per Byelaws	As Per Byelaws	As Per Byelaws	249,770	43,000	50.00	08/01/2025 00:00 Hrs	27/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	28/02/2025 12:30 PM
307	Residential Plot No. 89(Corner), Shanti Nagar, Jaipur	Yes	7	244.10	Resi.	As Per Byelaws	As Per Byelaws	As Per Byelaws	200,170	41,000	50.00	08/01/2025 00:00 Hrs	27/02/2025 11:00 AM.	08/01/2025 00:00 Hrs	28/02/2025 12:30 PM

* Maximum Height: Subject to Airport Authority N.O.C. Whichever is less.

"Auction of the plots in Westway Heights Scheme shall remain subject to decision of this SBCW petition No. 4547/2022 of Hon'ble Rajasthan High Court Bench Jaipur"

Bid Extension: The bidding time will be extended for further 5 minutes (unlimited times till bids are receiving continuously). If no bid is received within this extended period, the bidding will be closed automatically.

For further Detail Please Log on JDA Web Site: www.jda.rajasthan.gov.in or on e-Auction link or Contact OSD(RM) (0141-2570678, 2569696 Ex.-7021,7226, 1128, Mob. No. 9462569696)

RERA Registration No. of Nilay Kunj Vistar Scheme Jaipur is RERA Reg. No. RAJ/P/2019/937

RERA Registration No. of Metro Enclave Scheme RERA Regi. No. RAJ/P/2019/1133

RERA Registration No. of Justic Dholatmal Bhandari Nagar Scheme RERA Regi. No. RAJ/P/2022/1849

RERA Registration No. of VRB Pearl Enclave Scheme RERA Regi. No. RAJ/P/2022/1799

RERA Registration No. of VRB The Golden City Scheme RERA Regi. No. RAJ/P/2023/2791

RERA Registration No. of Keshav Homeland Scheme RERA Regi. No. RAJ/P/2022/2238

RERA Registration No. of Gokul Aura Scheme RERA Regi. No. RAJ/P/2021/1547

RERA Registration No. of The Vatika Residency Scheme RERA Regi. No. RAJ/P/2021/2027

RERA Registration No. of Riyasat Town Scheme RERA Regi. No. RAJ/P/2022/2092

RERA Registration No. of Vrindavan Garden-I Scheme RERA Regi. No. RAJ/P/2023/2680

RERA Registration No. of The Grater Jagatpura Scheme RERA Regi. No. RAJ/P/2024/2926

RERA Registration No. of The Riyasat Residency Scheme RERA Regi. No. RAJ/P/2022/2033

RERA Registration No. of Golden Residency Scheme RERA Regi. No. RAJ/P/2023/2595

RERA Registration No. of Shanti Nagar Scheme RERA Regi. No. RAJ/P/2023/2517

RERA Website:- <http://rera.rajasthan.gov.in>

Document certified by DEVA RAM
SHIVRAN <drshivran@hotmail.com>.

Digitally Signed by DEVA RAM
SHIVRAN
Designation: Additional Director
Date :07-01-2025 01:57:39

OSD(RM)