

## Jaipur Development Authority

### E-Auction of Residential, Mix Use, Commercial, Insitution, Shops, Group Housing, Farm House, Industrial Ware House, Resort & Restaurant/Cafeteria

#### Plots in Jaipur(August, 2026)

| S.N. | Property Detail                                                          | Corner<br>(Y/N) | Zone | Area<br>(Sq.Mt.) | Type  | STANDARD<br>BAR/FAR | Maximum<br>Height<br>(Meter) | Maximum<br>Coverage<br>Area | EMD<br>(Rs.) | BSP<br>(Per Sq.Mt.) | Bid<br>Increment<br>Amount in<br>multiple of Rs.<br>(Per Sq.Mt.) | Starting Date<br>& Time for<br>depositing<br>EMD | Last Date &<br>Time for<br>depositing<br>EMD | Bidding Start<br>Date & Time | Bidding End<br>Date & Time * |
|------|--------------------------------------------------------------------------|-----------------|------|------------------|-------|---------------------|------------------------------|-----------------------------|--------------|---------------------|------------------------------------------------------------------|--------------------------------------------------|----------------------------------------------|------------------------------|------------------------------|
| 1    | 2                                                                        | 3               | 4    | 5                | 6     | 7                   | 8                            | 9                           | 10           | 11                  | 12                                                               | 13                                               | 14                                           | 15                           | 16                           |
| 1    | Commercial Plot No. C-20 Deendayal Nagar, Jaipur                         | No              | 12   | 450.00           | Com.  | As Per Byelaws      | As Per Byelaws               | As Per Byelaws              | 459,000      | 51,000              | 100                                                              | 29/07/2026 00:00 Hrs                             | 02/08/2026 11:00 AM.                         | 29/07/2026 00:00 Hrs         | 03/08/2026 12:30 PM          |
| 2    | Group Housing Plot No. GH-20 Anupam Vihar Scheme, Jaipur                 | No              | 11   | 5320.00          | GH    | As Per Byelaws      | As Per Byelaws               | As Per Byelaws              | 1,915,200    | 18,000              | 100                                                              | 29/07/2026 00:00 Hrs                             | 02/08/2026 11:00 AM.                         | 29/07/2026 00:00 Hrs         | 03/08/2026 12:30 PM          |
| 3    | Commercial Plot No. C-16 Insitutional Scheme Village-Dehmikalan, Jaipur  | No              | 12   | 1800.00          | Com.  | As Per Byelaws      | As Per Byelaws               | As Per Byelaws              | 1,224,000    | 34,000              | 100                                                              | 29/07/2026 00:00 Hrs                             | 02/08/2026 11:00 AM.                         | 29/07/2026 00:00 Hrs         | 03/08/2026 12:30 PM          |
| 4    | Residential Plot No. G-184 Central Spine Block-G Scheme, Jaipur          | No              | 9    | 216.00           | Resi. | As Per Byelaws      | As Per Byelaws               | As Per Byelaws              | 820,800      | 190,000             | 100                                                              | 29/07/2026 00:00 Hrs                             | 02/08/2026 11:00 AM.                         | 29/07/2026 00:00 Hrs         | 03/08/2026 12:30 PM          |
| 5    | Commercial Plot No. C-1 Ganak Enclave Scheme, Jaipur                     | No              | 14   | 204.85           | Com.  | As Per Byelaws      | As Per Byelaws               | As Per Byelaws              | 208,950      | 51,000              | 100                                                              | 29/07/2026 00:00 Hrs                             | 02/08/2026 11:00 AM.                         | 29/07/2026 00:00 Hrs         | 03/08/2026 12:30 PM          |
| 6    | Commercial Plot No. C-09 Aakriti Enclave-A Scheme, Jaipur                | No              | 11   | 68.04            | Com.  | As Per Byelaws      | As Per Byelaws               | As Per Byelaws              | 61,240       | 45,000              | 100                                                              | 29/07/2026 00:00 Hrs                             | 02/08/2026 11:00 AM.                         | 29/07/2026 00:00 Hrs         | 03/08/2026 12:30 PM          |
| 7    | Commercial Plot No. C-71, Yamuna Vihar, Jaipur                           | No              | 14   | 2412.23          | Com.  | As Per Byelaws      | As Per Byelaws               | As Per Byelaws              | 1,640,320    | 34,000              | 100                                                              | 29/07/2026 00:00 Hrs                             | 02/08/2026 11:00 AM.                         | 29/07/2026 00:00 Hrs         | 03/08/2026 12:30 PM          |
| 8    | Residential Plot No. C-117 Patel Nagar Scheme, Jaipur                    | No              | 10   | 216.00           | Resi. | As Per Byelaws      | As Per Byelaws               | As Per Byelaws              | 272,160      | 63,000              | 100                                                              | 29/07/2026 00:00 Hrs                             | 02/08/2026 11:00 AM.                         | 29/07/2026 00:00 Hrs         | 03/08/2026 12:30 PM          |
| 9    | Constructed Shop No. F-23(First Floor), Vidhyadher Nagar Sector-I Jaipur | No              | 2    | 3.30             | Shop  | As Per Byelaws      | As Per Byelaws               | As Per Byelaws              | 26,400       | 400,000             | 100                                                              | 29/07/2026 00:00 Hrs                             | 02/08/2026 11:00 AM.                         | 29/07/2026 00:00 Hrs         | 03/08/2026 12:30 PM          |
| 10   | Residential Plot No. G-185 Central Spine Block-G Scheme, Jaipur          | No              | 9    | 216.00           | Resi. | As Per Byelaws      | As Per Byelaws               | As Per Byelaws              | 820,800      | 190,000             | 100                                                              | 29/07/2026 00:00 Hrs                             | 02/08/2026 11:00 AM.                         | 29/07/2026 00:00 Hrs         | 03/08/2026 12:30 PM          |

| S.N. | Property Detail                                                 | Corner (Y/N) | Zone | Area (Sq.Mt.) | Type  | STANDARD BAR/FAR | Maximum Height (Meter) | Maximum Coverage Area | EMD (Rs.) | BSP (Per Sq.Mt.) | Bid Increment Amount in multiple of Rs. (Per Sq.Mt.) | Starting Date & Time for depositing EMD | Last Date & Time for depositing EMD | Bidding Start Date & Time | Bidding End Date & Time * |
|------|-----------------------------------------------------------------|--------------|------|---------------|-------|------------------|------------------------|-----------------------|-----------|------------------|------------------------------------------------------|-----------------------------------------|-------------------------------------|---------------------------|---------------------------|
| 1    | 2                                                               | 3            | 4    | 5             | 6     | 7                | 8                      | 9                     | 10        | 11               | 12                                                   | 13                                      | 14                                  | 15                        | 16                        |
| 11   | Commercial Plot No. SC-5 Nathu Lal Karol Enclave Scheme, Jaipur | No           | 9    | 116.11        | Com.  | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 232,220   | 100,000          | 100                                                  | 29/07/2026 00:00 Hrs                    | 02/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 03/08/2026 12:30 PM       |
| 12   | Residential Plot No. 113 Vipra Vihar Scheme, Jaipur             | No           | 14   | 162.00        | Com   | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 129,600   | 40,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 02/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 03/08/2026 12:30 PM       |
| 13   | Godawan Plot No. A2/95(Corner) Transport Nagar, Jaipur          | Yes          | 13   | 445.26        | Com   | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 409,640   | 46,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 02/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 03/08/2026 12:30 PM       |
| 14   | Commercial Plot No. 60 Krishana Srovar Scheme, Jaipur           | No           | 8    | 116.05        | Com   | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 464,200   | 200,000          | 100                                                  | 29/07/2026 00:00 Hrs                    | 02/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 03/08/2026 12:30 PM       |
| 15   | Residential Plot No. -554 Deendayal Nagar Scheme, Jaipur        | No           | 12   | 162.00        | Resi. | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 106,920   | 33,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 02/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 03/08/2026 12:30 PM       |
| 16   | Commercial Plot No. GS-62 Central Spine Block-G, Jaipur         | No           | 9    | 18.00         | Com   | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 81,000    | 225,000          | 100                                                  | 29/07/2026 00:00 Hrs                    | 02/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 03/08/2026 12:30 PM       |
| 17   | Residential Plot No. G-1(Corner) Central Spine Block-G, Jaipur  | Yes          | 9    | 358.72        | Resi. | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 1,614,240 | 225,000          | 100                                                  | 29/07/2026 00:00 Hrs                    | 02/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 03/08/2026 12:30 PM       |
| 18   | Residential Plot No. A-39 (Corner) Kalpna Nagar, Jaipur         | Yes          | 24   | 88.73         | Resi. | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 63,890    | 36,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 02/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 03/08/2026 12:30 PM       |
| 19   | Residential Plot No. 1236 (Corner) Anand Vihar, Jaipur          | Yes          | 12   | 49.50         | Resi. | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 38,610    | 39,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 02/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 03/08/2026 12:30 PM       |
| 20   | Residential Plot No. -30 Bagru Greens Scheme, Jaipur            | No           | 12   | 252.00        | Resi. | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 100,800   | 20,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 02/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 03/08/2026 12:30 PM       |
| 21   | Residential Plot No. -17 Deendayal Nagar Scheme, Jaipur         | No           | 12   | 162.00        | Resi. | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 113,400   | 35,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 02/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 03/08/2026 12:30 PM       |
| 22   | Residential Plot No. C-193(Corner) Anupam Vihar, Jaipur         | Yes          | 11   | 180.00        | Resi. | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 108,000   | 30,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 02/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 03/08/2026 12:30 PM       |

| S.N. | Property Detail                                                              | Corner (Y/N) | Zone | Area (Sq.Mt.) | Type    | STANDARD BAR/FAR | Maximum Height (Meter) | Maximum Coverage Area | EMD (Rs.) | BSP (Per Sq.Mt.) | Bid Increment Amount in multiple of Rs. (Per Sq.Mt.) | Starting Date & Time for depositing EMD | Last Date & Time for depositing EMD | Bidding Start Date & Time | Bidding End Date & Time * |
|------|------------------------------------------------------------------------------|--------------|------|---------------|---------|------------------|------------------------|-----------------------|-----------|------------------|------------------------------------------------------|-----------------------------------------|-------------------------------------|---------------------------|---------------------------|
| 1    | 2                                                                            | 3            | 4    | 5             | 6       | 7                | 8                      | 9                     | 10        | 11               | 12                                                   | 13                                      | 14                                  | 15                        | 16                        |
| 23   | Residential Plot No. H-199 Abhinav Vihar Vistar Scheme, Jaipur               | No           | 14   | 54.00         | Resi.   | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 19,440    | 18,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 02/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 03/08/2026 12:30 PM       |
| 24   | Residential Plot No. K-296 Abhinav Vihar Vistar Scheme, Jaipur               | No           | 14   | 90.00         | Resi.   | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 36,000    | 20,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 02/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 03/08/2026 12:30 PM       |
| 25   | Residential Plot No. K-357 Abhinav Vihar Vistar Scheme, Jaipur               | No           | 14   | 90.00         | Resi.   | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 32,400    | 18,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 02/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 03/08/2026 12:30 PM       |
| 26   | Mix Use Plot No. 11/OB/1120 (Corner)Ring Road Project Village-Pipala, Jaipur | Yes          | 11   | 12.50         | Mix Use | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 34,500    | 138,000          | 100                                                  | 29/07/2026 00:00 Hrs                    | 02/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 03/08/2026 12:30 PM       |
| 27   | Residential Plot No. E-74 Abhinav Vihar Vistar, Jaipur                       | No           | 14   | 162.00        | Resi.   | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 64,800    | 20,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 02/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 03/08/2026 12:30 PM       |
| 28   | Residential Plot No. E-95 Abhinav Vihar Vistar, Jaipur                       | No           | 14   | 162.00        | Resi.   | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 64,800    | 20,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 02/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 03/08/2026 12:30 PM       |
| 29   | Mix Use Plot No. 9/EI/39(Corner) Ring Road Project Village-Goner Jaipur      | Yes          | 9    | 1141.85       | Mix Use | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 1,027,670 | 45,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 03/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 04/08/2026 12:30 PM       |
| 30   | Residential Plot No. G-356 Central Spine Block-G, Jaipur                     | No           | 9    | 252.00        | Resi.   | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 982,800   | 195,000          | 100                                                  | 29/07/2026 00:00 Hrs                    | 03/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 04/08/2026 12:30 PM       |
| 31   | Residential Plot No. G-357 Central Spine Block-G, Jaipur                     | No           | 9    | 252.00        | Resi.   | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 982,800   | 195,000          | 100                                                  | 29/07/2026 00:00 Hrs                    | 03/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 04/08/2026 12:30 PM       |
| 32   | Residential Plot No. G-358 Central Spine Block-G, Jaipur                     | No           | 9    | 252.00        | Resi.   | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 982,800   | 195,000          | 100                                                  | 29/07/2026 00:00 Hrs                    | 03/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 04/08/2026 12:30 PM       |
| 33   | Commercial Plot No. C-21 Santosh Villa Block-B Scheme, Jaipur                | No           | 9    | 91.50         | com     | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 183,000   | 100,000          | 100                                                  | 29/07/2026 00:00 Hrs                    | 03/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 04/08/2026 12:30 PM       |
| 34   | Group Housing Plot No. GH-22 (Corner) Anupam Vihar Scheme, Jaipur            | Yes          | 11   | 6122.02       | GH      | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 2,693,690 | 22,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 03/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 04/08/2026 12:30 PM       |

| S.N. | Property Detail                                                                                                | Corner<br>(Y/N) | Zone | Area<br>(Sq.Mt.) | Type            | STANDARD<br>BAR/FAR | Maximum<br>Height<br>(Meter) | Maximum<br>Coverage<br>Area | EMD<br>(Rs.) | BSP<br>(Per Sq.Mt.) | Bid<br>Increment<br>Amount in<br>multiple of Rs.<br>(Per Sq.Mt.) | Starting Date<br>& Time for<br>depositing<br>EMD | Last Date &<br>Time for<br>depositing<br>EMD | Bidding Start<br>Date & Time | Bidding End<br>Date & Time * |
|------|----------------------------------------------------------------------------------------------------------------|-----------------|------|------------------|-----------------|---------------------|------------------------------|-----------------------------|--------------|---------------------|------------------------------------------------------------------|--------------------------------------------------|----------------------------------------------|------------------------------|------------------------------|
| 1    | 2                                                                                                              | 3               | 4    | 5                | 6               | 7                   | 8                            | 9                           | 10           | 11                  | 12                                                               | 13                                               | 14                                           | 15                           | 16                           |
| 35   | Commercial Plot No.-C-1(Corner),<br>Badramjanipura Block-B Scheme,<br>Jaipur                                   | Yes             | 14   | 731.76           | Com.            | As Per<br>Byelaws   | As Per<br>Byelaws            | As Per<br>Byelaws           | 878,120.00   | 60,000              | 100                                                              | 29/07/2026<br>00:00 Hrs                          | 03/08/2026<br>11:00 AM.                      | 29/07/2026<br>00:00 Hrs      | 04/08/2026<br>12:30 PM       |
| 36   | Commercial Plot No. C-19 Khushi<br>Sansar Scheme, Jaipur                                                       | No              | 14   | 116.12           | Com.            | As Per<br>Byelaws   | As Per<br>Byelaws            | As Per<br>Byelaws           | 150,960      | 65,000              | 100                                                              | 29/07/2026<br>00:00 Hrs                          | 03/08/2026<br>11:00 AM.                      | 29/07/2026<br>00:00 Hrs      | 04/08/2026<br>12:30 PM       |
| 37   | Sector Commercial Plot No. SC-3,<br>Shrinath Enclave(Kh. No.<br>766,767,768,769,771,773) Teh.-Bassi,<br>Jaipur | No              | 13   | 112.50           | Com.            | As Per<br>Byelaws   | As Per<br>Byelaws            | As Per<br>Byelaws           | 146,250      | 65,000              | 100                                                              | 29/07/2026<br>00:00 Hrs                          | 03/08/2026<br>11:00 AM.                      | 29/07/2026<br>00:00 Hrs      | 04/08/2026<br>12:30 PM       |
| 38   | Commercial Plot No. C-7 Deendayal<br>Nagar, Jaipur                                                             | No              | 12   | 450.00           | Com.            | As Per<br>Byelaws   | As Per<br>Byelaws            | As Per<br>Byelaws           | 459,000      | 51,000              | 100                                                              | 29/07/2026<br>00:00 Hrs                          | 03/08/2026<br>11:00 AM.                      | 29/07/2026<br>00:00 Hrs      | 04/08/2026<br>12:30 PM       |
| 39   | Commercial Plot No. SC-9(Corner)<br>ADINATH SAROVAR-A Scheme,<br>Jaipur                                        | Yes             | 14   | 145.50           | Com.            | As Per<br>Byelaws   | As Per<br>Byelaws            | As Per<br>Byelaws           | 130,950      | 45,000              | 100                                                              | 29/07/2026<br>00:00 Hrs                          | 03/08/2026<br>11:00 AM.                      | 29/07/2026<br>00:00 Hrs      | 04/08/2026<br>12:30 PM       |
| 40   | Residential Plot No. G-204 Central<br>Spine Block-G Scheme, Jaipur                                             | No              | 9    | 216.00           | Resi.           | As Per<br>Byelaws   | As Per<br>Byelaws            | As Per<br>Byelaws           | 820,800      | 190,000             | 100                                                              | 29/07/2026<br>00:00 Hrs                          | 03/08/2026<br>11:00 AM.                      | 29/07/2026<br>00:00 Hrs      | 04/08/2026<br>12:30 PM       |
| 41   | Service Yard(Tipe-A) Plot No. A3/17<br>Transport Nagar Sikar Road Scheme,<br>Jaipur                            | No              | 13   | 496.00           | Service<br>Yard | As Per<br>Byelaws   | As Per<br>Byelaws            | As Per<br>Byelaws           | 515,840      | 52,000              | 100                                                              | 29/07/2026<br>00:00 Hrs                          | 03/08/2026<br>11:00 AM.                      | 29/07/2026<br>00:00 Hrs      | 04/08/2026<br>12:30 PM       |
| 42   | Residential Plot No. -240 Deendayal<br>Nagar Scheme, Jaipur                                                    | No              | 12   | 162.00           | Resi.           | As Per<br>Byelaws   | As Per<br>Byelaws            | As Per<br>Byelaws           | 113,400      | 35,000              | 100                                                              | 29/07/2026<br>00:00 Hrs                          | 03/08/2026<br>11:00 AM.                      | 29/07/2026<br>00:00 Hrs      | 04/08/2026<br>12:30 PM       |
| 43   | Residential Plot No- 417 Swaran Vihar<br>Scheme, Jaipur                                                        | No              | 8    | 162.00           | Resi.           | As Per<br>Byelaws   | As Per<br>Byelaws            | As Per<br>Byelaws           | 210,600      | 65,000              | 100                                                              | 29/07/2026<br>00:00 Hrs                          | 03/08/2026<br>11:00 AM.                      | 29/07/2026<br>00:00 Hrs      | 04/08/2026<br>12:30 PM       |
| 44   | Commercial Plot No. GS-63 Central<br>Spine Block-G, Jaipur                                                     | No              | 9    | 18.00            | Com             | As Per<br>Byelaws   | As Per<br>Byelaws            | As Per<br>Byelaws           | 82,800       | 230,000             | 100                                                              | 29/07/2026<br>00:00 Hrs                          | 03/08/2026<br>11:00 AM.                      | 29/07/2026<br>00:00 Hrs      | 04/08/2026<br>12:30 PM       |
| 45   | Shop Plot No. S-44 Anand Vihar,<br>Jaipur                                                                      | No              | 12   | 18.00            | Shop            | As Per<br>Byelaws   | As Per<br>Byelaws            | As Per<br>Byelaws           | 30,600       | 85,000              | 100                                                              | 29/07/2026<br>00:00 Hrs                          | 03/08/2026<br>11:00 AM.                      | 29/07/2026<br>00:00 Hrs      | 04/08/2026<br>12:30 PM       |
| 46   | Residential Plot No. A-154 (Corner)<br>Anupam Vihar, Jaipur                                                    | Yes             | 11   | 305.25           | Resi.           | As Per<br>Byelaws   | As Per<br>Byelaws            | As Per<br>Byelaws           | 170,940      | 28,000              | 100                                                              | 29/07/2026<br>00:00 Hrs                          | 03/08/2026<br>11:00 AM.                      | 29/07/2026<br>00:00 Hrs      | 04/08/2026<br>12:30 PM       |

| S.N. | Property Detail                                                                                                           | Corner<br>(Y/N) | Zone | Area<br>(Sq.Mt.) | Type    | STANDARD<br>BAR/FAR | Maximum<br>Height<br>(Meter) | Maximum<br>Coverage<br>Area | EMD<br>(Rs.) | BSP<br>(Per Sq.Mt.) | Bid<br>Increment<br>Amount in<br>multiple of Rs.<br>(Per Sq.Mt.) | Starting Date<br>& Time for<br>depositing<br>EMD | Last Date &<br>Time for<br>depositing<br>EMD | Bidding Start<br>Date & Time | Bidding End<br>Date & Time * |
|------|---------------------------------------------------------------------------------------------------------------------------|-----------------|------|------------------|---------|---------------------|------------------------------|-----------------------------|--------------|---------------------|------------------------------------------------------------------|--------------------------------------------------|----------------------------------------------|------------------------------|------------------------------|
| 1    | 2                                                                                                                         | 3               | 4    | 5                | 6       | 7                   | 8                            | 9                           | 10           | 11                  | 12                                                               | 13                                               | 14                                           | 15                           | 16                           |
| 47   | Residential Plot No. G-16(Corner)<br>Central Spine Block-G, Jaipur                                                        | Yes             | 9    | 391.49           | Resi.   | As Per<br>Byelaws   | As Per<br>Byelaws            | As Per<br>Byelaws           | 1,746,050    | 223,000             | 100                                                              | 29/07/2026<br>00:00 Hrs                          | 03/08/2026<br>11:00 AM.                      | 29/07/2026<br>00:00 Hrs      | 04/08/2026<br>12:30 PM       |
| 48   | Residential Plot No. -31 Bagru Greens<br>Scheme, Jaipur                                                                   | No              | 12   | 252.00           | Resi.   | As Per<br>Byelaws   | As Per<br>Byelaws            | As Per<br>Byelaws           | 100,800      | 20,000              | 100                                                              | 29/07/2026<br>00:00 Hrs                          | 03/08/2026<br>11:00 AM.                      | 29/07/2026<br>00:00 Hrs      | 04/08/2026<br>12:30 PM       |
| 49   | Residential Plot No. A-45 (Corner)<br>Kalpna Nagar, Jaipur                                                                | Yes             | 24   | 67.50            | Resi.   | As Per<br>Byelaws   | As Per<br>Byelaws            | As Per<br>Byelaws           | 51,300       | 38,000              | 100                                                              | 29/07/2026<br>00:00 Hrs                          | 03/08/2026<br>11:00 AM.                      | 29/07/2026<br>00:00 Hrs      | 04/08/2026<br>12:30 PM       |
| 50   | Residential Plot No. -31 Deendayal<br>Nagar Scheme, Jaipur                                                                | No              | 12   | 162.00           | Resi.   | As Per<br>Byelaws   | As Per<br>Byelaws            | As Per<br>Byelaws           | 113,400      | 35,000              | 100                                                              | 29/07/2026<br>00:00 Hrs                          | 03/08/2026<br>11:00 AM.                      | 29/07/2026<br>00:00 Hrs      | 04/08/2026<br>12:30 PM       |
| 51   | Residential Plot No. H-181 Abhinav<br>Vihar Vistar Scheme, Jaipur                                                         | No              | 14   | 54.00            | Resi.   | As Per<br>Byelaws   | As Per<br>Byelaws            | As Per<br>Byelaws           | 19,440       | 18,000              | 100                                                              | 29/07/2026<br>00:00 Hrs                          | 03/08/2026<br>11:00 AM.                      | 29/07/2026<br>00:00 Hrs      | 04/08/2026<br>12:30 PM       |
| 52   | Residential Plot No. K-265 Abhinav<br>Vihar Vistar Scheme, Jaipur                                                         | No              | 14   | 90.00            | Resi.   | As Per<br>Byelaws   | As Per<br>Byelaws            | As Per<br>Byelaws           | 43,200       | 24,000              | 100                                                              | 29/07/2026<br>00:00 Hrs                          | 03/08/2026<br>11:00 AM.                      | 29/07/2026<br>00:00 Hrs      | 04/08/2026<br>12:30 PM       |
| 53   | Residential Plot No. K-405 Abhinav<br>Vihar Vistar Scheme, Jaipur                                                         | No              | 14   | 90.00            | Resi.   | As Per<br>Byelaws   | As Per<br>Byelaws            | As Per<br>Byelaws           | 36,000       | 20,000              | 100                                                              | 29/07/2026<br>00:00 Hrs                          | 03/08/2026<br>11:00 AM.                      | 29/07/2026<br>00:00 Hrs      | 04/08/2026<br>12:30 PM       |
| 54   | Commercial Plot No. C-21 Insitutional<br>Scheme Village-Dehmikalan, Jaipur                                                | No              | 12   | 1800.00          | Com.    | As Per<br>Byelaws   | As Per<br>Byelaws            | As Per<br>Byelaws           | 1,224,000    | 34,000              | 100                                                              | 29/07/2026<br>00:00 Hrs                          | 03/08/2026<br>11:00 AM.                      | 29/07/2026<br>00:00 Hrs      | 04/08/2026<br>12:30 PM       |
| 55   | Residential Ekal Patta Plot Khasra No.<br>614, Village- Hargun Ki Nagal Urf<br>Charanwala Teh.Sanaganer Scheme,<br>Jaipur | No              | 14   | 4399.71          | Resi.   | As Per<br>Byelaws   | As Per<br>Byelaws            | As Per<br>Byelaws           | 1,231,920.00 | 14,000              | 100                                                              | 29/07/2026<br>00:00 Hrs                          | 03/08/2026<br>11:00 AM.                      | 29/07/2026<br>00:00 Hrs      | 04/08/2026<br>12:30 PM       |
| 56   | Mix Use Plot No. 11/OE/928<br>(Corner)Ring Road Project Village-<br>Muhana, Jaipur                                        | Yes             | 11   | 12.50            | Mix Use | As Per<br>Byelaws   | As Per<br>Byelaws            | As Per<br>Byelaws           | 34,500       | 138,000             | 100                                                              | 29/07/2026<br>00:00 Hrs                          | 03/08/2026<br>11:00 AM.                      | 29/07/2026<br>00:00 Hrs      | 04/08/2026<br>12:30 PM       |
| 57   | Residential Plot No. E-71 Abhinav<br>Vihar Vistar, Jaipur                                                                 | No              | 14   | 162.00           | Resi.   | As Per<br>Byelaws   | As Per<br>Byelaws            | As Per<br>Byelaws           | 64,800       | 20,000              | 100                                                              | 29/07/2026<br>00:00 Hrs                          | 03/08/2026<br>11:00 AM.                      | 29/07/2026<br>00:00 Hrs      | 04/08/2026<br>12:30 PM       |
| 58   | Constructed Shop No. F-18(First<br>Floor)(Corner), Vidhyadher Nagar<br>Sector-I Jaipur                                    | Yes             | 2    | 7.11             | Shop    | As Per<br>Byelaws   | As Per<br>Byelaws            | As Per<br>Byelaws           | 63,990       | 450,000             | 100                                                              | 29/07/2026<br>00:00 Hrs                          | 04/08/2026<br>11:00 AM.                      | 29/07/2026<br>00:00 Hrs      | 05/08/2026<br>12:30 PM       |

| S.N. | Property Detail                                                                                                | Corner (Y/N) | Zone | Area (Sq.Mt.) | Type    | STANDARD BAR/FAR | Maximum Height (Meter) | Maximum Coverage Area | EMD (Rs.) | BSP (Per Sq.Mt.) | Bid Increment Amount in multiple of Rs. (Per Sq.Mt.) | Starting Date & Time for depositing EMD | Last Date & Time for depositing EMD | Bidding Start Date & Time | Bidding End Date & Time * |
|------|----------------------------------------------------------------------------------------------------------------|--------------|------|---------------|---------|------------------|------------------------|-----------------------|-----------|------------------|------------------------------------------------------|-----------------------------------------|-------------------------------------|---------------------------|---------------------------|
| 1    | 2                                                                                                              | 3            | 4    | 5             | 6       | 7                | 8                      | 9                     | 10        | 11               | 12                                                   | 13                                      | 14                                  | 15                        | 16                        |
| 59   | Industrial Ware House Plot No. WH-09(Corner) General Ware House Scheme, Sirani May Ganpatpura Sanganer, Jaipur | Yes          | 11   | 3972.50       | WH      | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 1,827,350 | 23,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 04/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 05/08/2026 12:30 PM       |
| 60   | Residential Plot No. G-205 Central Spine Block-G Scheme, Jaipur                                                | No           | 9    | 216.00        | Resi.   | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 820,800   | 190,000          | 100                                                  | 29/07/2026 00:00 Hrs                    | 04/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 05/08/2026 12:30 PM       |
| 61   | Mix Use Plot No. 9/BO/84(Corner) Ring Road Project Village-Khandwas Jaipur                                     | Yes          | 9    | 685.66        | Mix Use | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 905,080   | 66,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 04/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 05/08/2026 12:30 PM       |
| 62   | Mix Use Plot No. 9/EA/17(Corner) Ring Road Project Village-Goner Jaipur                                        | Yes          | 9    | 255.00        | Mix Use | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 255,000   | 50,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 04/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 05/08/2026 12:30 PM       |
| 63   | Ripayer Shop Plot No. A3/453 (Corner) Transport Nagar Sikar Road, Jaipur                                       | Yes          | 13   | 47.50         | Com     | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 118,750   | 125,000          | 100                                                  | 29/07/2026 00:00 Hrs                    | 04/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 05/08/2026 12:30 PM       |
| 64   | Residential Plot No. 146 Vipra Vihar Scheme, Jaipur                                                            | No           | 14   | 162.00        | Com     | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 129,600   | 40,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 04/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 05/08/2026 12:30 PM       |
| 65   | Residential Plot No. G-359 Central Spine Block-G, Jaipur                                                       | No           | 9    | 252.00        | Resi.   | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 982,800   | 195,000          | 100                                                  | 29/07/2026 00:00 Hrs                    | 04/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 05/08/2026 12:30 PM       |
| 66   | Residential Plot No. G-360 Central Spine Block-G, Jaipur                                                       | No           | 9    | 252.00        | Resi.   | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 982,800   | 195,000          | 100                                                  | 29/07/2026 00:00 Hrs                    | 04/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 05/08/2026 12:30 PM       |
| 67   | Commercial Plot No. C-18 Khushi Sansar Scheme, Jaipur                                                          | No           | 14   | 116.12        | Com.    | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 150,960   | 65,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 04/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 05/08/2026 12:30 PM       |
| 68   | Commercial Plot No.1A(Corner) Patarkar Colony, Jaipur                                                          | Yes          | 8    | 129.86        | Com.    | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 810,067   | 311,900          | 100                                                  | 29/07/2026 00:00 Hrs                    | 04/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 05/08/2026 12:30 PM       |
| 69   | Commercial Plot No. C-2(Corner) HARSH VATIKA Scheme, Jaipur                                                    | Yes          | 14   | 138.35        | Com.    | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 118,990   | 43,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 04/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 05/08/2026 12:30 PM       |
| 70   | Commercial Plot No. GS-59 Central Spine Block-G, Jaipur                                                        | No           | 9    | 18.00         | Com     | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 81,000    | 225,000          | 100                                                  | 29/07/2026 00:00 Hrs                    | 04/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 05/08/2026 12:30 PM       |

| S.N. | Property Detail                                                                     | Corner<br>(Y/N) | Zone | Area<br>(Sq.Mt.) | Type            | STANDARD<br>BAR/FAR | Maximum<br>Height<br>(Meter) | Maximum<br>Coverage<br>Area | EMD<br>(Rs.) | BSP<br>(Per Sq.Mt.) | Bid<br>Increment<br>Amount in<br>multiple of Rs.<br>(Per Sq.Mt.) | Starting Date<br>& Time for<br>depositing<br>EMD | Last Date &<br>Time for<br>depositing<br>EMD | Bidding Start<br>Date & Time | Bidding End<br>Date & Time * |
|------|-------------------------------------------------------------------------------------|-----------------|------|------------------|-----------------|---------------------|------------------------------|-----------------------------|--------------|---------------------|------------------------------------------------------------------|--------------------------------------------------|----------------------------------------------|------------------------------|------------------------------|
| 1    | 2                                                                                   | 3               | 4    | 5                | 6               | 7                   | 8                            | 9                           | 10           | 11                  | 12                                                               | 13                                               | 14                                           | 15                           | 16                           |
| 71   | Shop Plot No. S-21 Anand Vihar,<br>Jaipur                                           | No              | 12   | 18.00            | Shop            | As Per<br>Byelaws   | As Per<br>Byelaws            | As Per<br>Byelaws           | 30,600       | 85,000              | 100                                                              | 29/07/2026<br>00:00 Hrs                          | 04/08/2026<br>11:00 AM.                      | 29/07/2026<br>00:00 Hrs      | 05/08/2026<br>12:30 PM       |
| 72   | Residential Plot No. B-108 (Corner)<br>Kalpna Nagar, Jaipur                         | Yes             | 24   | 222.00           | Resi.           | As Per<br>Byelaws   | As Per<br>Byelaws            | As Per<br>Byelaws           | 168,720      | 38,000              | 100                                                              | 29/07/2026<br>00:00 Hrs                          | 04/08/2026<br>11:00 AM.                      | 29/07/2026<br>00:00 Hrs      | 05/08/2026<br>12:30 PM       |
| 73   | Residential Plot No. B-277 (Corner)<br>Anupam Vihar, Jaipur                         | Yes             | 11   | 305.25           | Resi.           | As Per<br>Byelaws   | As Per<br>Byelaws            | As Per<br>Byelaws           | 170,940      | 28,000              | 100                                                              | 29/07/2026<br>00:00 Hrs                          | 04/08/2026<br>11:00 AM.                      | 29/07/2026<br>00:00 Hrs      | 05/08/2026<br>12:30 PM       |
| 74   | Residential Plot No. G-17(Corner)<br>Central Spine Block-G, Jaipur                  | Yes             | 9    | 375.77           | Resi.           | As Per<br>Byelaws   | As Per<br>Byelaws            | As Per<br>Byelaws           | 1,615,820    | 215,000             | 100                                                              | 29/07/2026<br>00:00 Hrs                          | 04/08/2026<br>11:00 AM.                      | 29/07/2026<br>00:00 Hrs      | 05/08/2026<br>12:30 PM       |
| 75   | Residential Plot No. G-32(Corner)<br>Central Spine Block-G, Jaipur                  | Yes             | 9    | 346.71           | Resi.           | As Per<br>Byelaws   | As Per<br>Byelaws            | As Per<br>Byelaws           | 1,532,460    | 221,000             | 100                                                              | 29/07/2026<br>00:00 Hrs                          | 04/08/2026<br>11:00 AM.                      | 29/07/2026<br>00:00 Hrs      | 05/08/2026<br>12:30 PM       |
| 76   | Service Yard(Tipe-A) Plot No. A3/24<br>Transport Nagar Sikar Road Scheme,<br>Jaipur | No              | 13   | 496.00           | Service<br>Yard | As Per<br>Byelaws   | As Per<br>Byelaws            | As Per<br>Byelaws           | 505,920      | 51,000              | 100                                                              | 29/07/2026<br>00:00 Hrs                          | 04/08/2026<br>11:00 AM.                      | 29/07/2026<br>00:00 Hrs      | 05/08/2026<br>12:30 PM       |
| 77   | Residential Plot No- 418 Swarn Vihar<br>Scheme, Jaipur                              | No              | 8    | 162.00           | Resi.           | As Per<br>Byelaws   | As Per<br>Byelaws            | As Per<br>Byelaws           | 210,600      | 65,000              | 100                                                              | 29/07/2026<br>00:00 Hrs                          | 04/08/2026<br>11:00 AM.                      | 29/07/2026<br>00:00 Hrs      | 05/08/2026<br>12:30 PM       |
| 78   | Residential Plot No. -33 Bagru Greens<br>Scheme, Jaipur                             | No              | 12   | 252.00           | Resi.           | As Per<br>Byelaws   | As Per<br>Byelaws            | As Per<br>Byelaws           | 100,800      | 20,000              | 100                                                              | 29/07/2026<br>00:00 Hrs                          | 04/08/2026<br>11:00 AM.                      | 29/07/2026<br>00:00 Hrs      | 05/08/2026<br>12:30 PM       |
| 79   | Residential Plot No. -258 Deendayal<br>Nagar Scheme, Jaipur                         | No              | 12   | 162.00           | Resi.           | As Per<br>Byelaws   | As Per<br>Byelaws            | As Per<br>Byelaws           | 113,400      | 35,000              | 100                                                              | 29/07/2026<br>00:00 Hrs                          | 04/08/2026<br>11:00 AM.                      | 29/07/2026<br>00:00 Hrs      | 05/08/2026<br>12:30 PM       |
| 80   | Residential Plot No. H-159 Abhinav<br>Vihar Vistar Scheme, Jaipur                   | No              | 14   | 54.00            | Resi.           | As Per<br>Byelaws   | As Per<br>Byelaws            | As Per<br>Byelaws           | 19,440       | 18,000              | 100                                                              | 29/07/2026<br>00:00 Hrs                          | 04/08/2026<br>11:00 AM.                      | 29/07/2026<br>00:00 Hrs      | 05/08/2026<br>12:30 PM       |
| 81   | Residential Plot No. K-379 Abhinav<br>Vihar Vistar Scheme, Jaipur                   | No              | 14   | 90.00            | Resi.           | As Per<br>Byelaws   | As Per<br>Byelaws            | As Per<br>Byelaws           | 36,000       | 20,000              | 100                                                              | 29/07/2026<br>00:00 Hrs                          | 04/08/2026<br>11:00 AM.                      | 29/07/2026<br>00:00 Hrs      | 05/08/2026<br>12:30 PM       |
| 82   | Residential Plot No. K-360 Abhinav<br>Vihar Vistar Scheme, Jaipur                   | No              | 14   | 90.00            | Resi.           | As Per<br>Byelaws   | As Per<br>Byelaws            | As Per<br>Byelaws           | 32,400       | 18,000              | 100                                                              | 29/07/2026<br>00:00 Hrs                          | 04/08/2026<br>11:00 AM.                      | 29/07/2026<br>00:00 Hrs      | 05/08/2026<br>12:30 PM       |

| S.N. | Property Detail                                                              | Corner (Y/N) | Zone | Area (Sq.Mt.) | Type          | STANDARD BAR/FAR | Maximum Height (Meter) | Maximum Coverage Area | EMD (Rs.)  | BSP (Per Sq.Mt.) | Bid Increment Amount in multiple of Rs. (Per Sq.Mt.) | Starting Date & Time for depositing EMD | Last Date & Time for depositing EMD | Bidding Start Date & Time | Bidding End Date & Time * |
|------|------------------------------------------------------------------------------|--------------|------|---------------|---------------|------------------|------------------------|-----------------------|------------|------------------|------------------------------------------------------|-----------------------------------------|-------------------------------------|---------------------------|---------------------------|
| 1    | 2                                                                            | 3            | 4    | 5             | 6             | 7                | 8                      | 9                     | 10         | 11               | 12                                                   | 13                                      | 14                                  | 15                        | 16                        |
| 83   | Mix Use Plot No. 11/OE/1048 (Corner)Ring Road Project Village-Muhana, Jaipur | Yes          | 11   | 12.50         | Mix Use       | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 34,500     | 138,000          | 100                                                  | 29/07/2026 00:00 Hrs                    | 04/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 05/08/2026 12:30 PM       |
| 84   | Residential Plot No. E-21 Abhinav Vihar Vistar, Jaipur                       | No           | 14   | 162.00        | Resi.         | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 64,800     | 20,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 04/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 05/08/2026 12:30 PM       |
| 85   | Commercial Plot No. C-5 Deendayal Nagar, Jaipur                              | No           | 12   | 450.00        | Com.          | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 459,000    | 51,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 04/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 05/08/2026 12:30 PM       |
| 86   | Sector Commercial Plot No. C-25, Krishana City, Jaipur                       | No           | 14   | 381.60        | Com.          | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 465,560    | 61,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 04/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 05/08/2026 12:30 PM       |
| 87   | Commercial Plot No. C-15 Deendayal Nagar, Jaipur                             | No           | 12   | 534.00        | Com.          | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 544,680    | 51,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 05/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 06/08/2026 12:30 PM       |
| 88   | Residential Plot No. G-206 Central Spine Block-G Scheme, Jaipur              | No           | 9    | 216.00        | Resi.         | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 820,800    | 190,000          | 100                                                  | 29/07/2026 00:00 Hrs                    | 05/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 06/08/2026 12:30 PM       |
| 89   | Commercial Plot No. C-6 The Riyasat Residency Scheme, Jaipur                 | No           | 14   | 875.57        | Com.          | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 735,480    | 42,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 05/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 06/08/2026 12:30 PM       |
| 90   | Sector Commercial Plot No. C-27, Krishana City, Jaipur                       | No           | 14   | 138.89        | Com.          | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 166,670    | 60,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 05/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 06/08/2026 12:30 PM       |
| 91   | Commercial Plot No. C-1(Corner) Govindam Aasram Scheme, Jaipur               | Yes          | 11   | 814.52        | com           | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 1,107,747  | 68,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 05/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 06/08/2026 12:30 PM       |
| 92   | Constructed Shop No. F-15(First Floor), Vidhyadher Nagar Sector-I Jaipur     | No           | 2    | 6.84          | Shop          | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 58,140     | 425,000          | 100                                                  | 29/07/2026 00:00 Hrs                    | 05/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 06/08/2026 12:30 PM       |
| 93   | Institutional Plot No. 31, Ramchandrapura Scheme at Jagatpura, Jaipur        | No           | 9    | 6795.75       | Institutional | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 16,445,720 | 121,000          | 100                                                  | 29/07/2026 00:00 Hrs                    | 05/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 06/08/2026 12:30 PM       |
| 94   | Commercial Plot No. C-1(Corner) HARSH VATIKA Scheme, Jaipur                  | Yes          | 14   | 225.23        | Com.          | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 193,700    | 43,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 05/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 06/08/2026 12:30 PM       |

| S.N. | Property Detail                                                                   | Corner (Y/N) | Zone | Area (Sq.Mt.) | Type         | STANDARD BAR/FAR | Maximum Height (Meter) | Maximum Coverage Area | EMD (Rs.) | BSP (Per Sq.Mt.) | Bid Increment Amount in multiple of Rs. (Per Sq.Mt.) | Starting Date & Time for depositing EMD | Last Date & Time for depositing EMD | Bidding Start Date & Time | Bidding End Date & Time * |
|------|-----------------------------------------------------------------------------------|--------------|------|---------------|--------------|------------------|------------------------|-----------------------|-----------|------------------|------------------------------------------------------|-----------------------------------------|-------------------------------------|---------------------------|---------------------------|
| 1    | 2                                                                                 | 3            | 4    | 5             | 6            | 7                | 8                      | 9                     | 10        | 11               | 12                                                   | 13                                      | 14                                  | 15                        | 16                        |
| 95   | Commercial Plot No. SC-2 ADINATH SAROVAR-A Scheme, Jaipur                         | No           | 14   | 105.00        | Com.         | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 88,200    | 42,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 05/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 06/08/2026 12:30 PM       |
| 96   | Mix Use Plot No. 9/BF/20(Corner) Ring Road Project Village-Khandwas Jaipur        | Yes          | 9    | 85.50         | Mix Use      | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 237,010   | 138,600          | 100                                                  | 29/07/2026 00:00 Hrs                    | 05/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 06/08/2026 12:30 PM       |
| 97   | Residential Plot No. G-454 Central Spine Block-G, Jaipur                          | No           | 9    | 252.00        | Resi.        | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 1,008,000 | 200,000          | 100                                                  | 29/07/2026 00:00 Hrs                    | 05/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 06/08/2026 12:30 PM       |
| 98   | Service Yard/(Tipe-B) Plot No. A4/390 (Corner) Transport Nagar Sikar Road, Jaipur | Yes          | 13   | 259.50        | Com          | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 415,200   | 80,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 05/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 06/08/2026 12:30 PM       |
| 99   | Commercial Plot No. GS-60 Central Spine Block-G, Jaipur                           | No           | 9    | 18.00         | Com          | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 81,000    | 225,000          | 100                                                  | 29/07/2026 00:00 Hrs                    | 05/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 06/08/2026 12:30 PM       |
| 100  | Shop Plot No. S-20 Anand Vihar, Jaipur                                            | No           | 12   | 18.00         | Shop         | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 30,600    | 85,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 05/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 06/08/2026 12:30 PM       |
| 101  | Residential Plot No. C-451 (Corner) Anupam Vihar, Jaipur                          | Yes          | 11   | 441.00        | Resi.        | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 264,600   | 30,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 05/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 06/08/2026 12:30 PM       |
| 102  | Residential Plot No. -21 Bagru Greens Scheme, Jaipur                              | No           | 12   | 252.00        | Resi.        | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 100,800   | 20,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 05/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 06/08/2026 12:30 PM       |
| 103  | Residential Plot No. -251 Deendayal Nagar Scheme, Jaipur                          | No           | 12   | 162.00        | Resi.        | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 113,400   | 35,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 05/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 06/08/2026 12:30 PM       |
| 104  | Service Yard(Tipe-A) Plot No. A3/23 Transport Nagar Sikar Road Scheme, Jaipur     | No           | 13   | 496.00        | Service Yard | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 496,000   | 50,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 05/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 06/08/2026 12:30 PM       |
| 105  | Residential Plot No- 411 Swaran Vihar Scheme, Jaipur                              | No           | 8    | 162.00        | Resi.        | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 210,600   | 65,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 05/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 06/08/2026 12:30 PM       |
| 106  | Residential Plot No. G-33(Corner) Central Spine Block-G, Jaipur                   | Yes          | 9    | 260.84        | Resi.        | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 1,152,920 | 221,000          | 100                                                  | 29/07/2026 00:00 Hrs                    | 05/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 06/08/2026 12:30 PM       |

| S.N. | Property Detail                                                                        | Corner<br>(Y/N) | Zone | Area<br>(Sq.Mt.) | Type    | STANDARD<br>BAR/FAR | Maximum<br>Height<br>(Meter) | Maximum<br>Coverage<br>Area | EMD<br>(Rs.) | BSP<br>(Per Sq.Mt.) | Bid<br>Increment<br>Amount in<br>multiple of Rs.<br>(Per Sq.Mt.) | Starting Date<br>& Time for<br>depositing<br>EMD | Last Date &<br>Time for<br>depositing<br>EMD | Bidding Start<br>Date & Time | Bidding End<br>Date & Time * |
|------|----------------------------------------------------------------------------------------|-----------------|------|------------------|---------|---------------------|------------------------------|-----------------------------|--------------|---------------------|------------------------------------------------------------------|--------------------------------------------------|----------------------------------------------|------------------------------|------------------------------|
| 1    | 2                                                                                      | 3               | 4    | 5                | 6       | 7                   | 8                            | 9                           | 10           | 11                  | 12                                                               | 13                                               | 14                                           | 15                           | 16                           |
| 107  | Residential Plot No. G-48(Corner)<br>Central Spine Block-G, Jaipur                     | Yes             | 9    | 311.47           | Resi.   | As Per<br>Byelaws   | As Per<br>Byelaws            | As Per<br>Byelaws           | 1,339,330    | 215,000             | 100                                                              | 29/07/2026<br>00:00 Hrs                          | 05/08/2026<br>11:00 AM.                      | 29/07/2026<br>00:00 Hrs      | 06/08/2026<br>12:30 PM       |
| 108  | Residential Plot No. H-148 Abhinav<br>Vihar Vistar Scheme, Jaipur                      | No              | 14   | 54.00            | Resi.   | As Per<br>Byelaws   | As Per<br>Byelaws            | As Per<br>Byelaws           | 19,440       | 18,000              | 100                                                              | 29/07/2026<br>00:00 Hrs                          | 05/08/2026<br>11:00 AM.                      | 29/07/2026<br>00:00 Hrs      | 06/08/2026<br>12:30 PM       |
| 109  | Residential Plot No. K-208 Abhinav<br>Vihar Vistar Scheme, Jaipur                      | No              | 14   | 90.00            | Resi.   | As Per<br>Byelaws   | As Per<br>Byelaws            | As Per<br>Byelaws           | 39,600       | 22,000              | 100                                                              | 29/07/2026<br>00:00 Hrs                          | 05/08/2026<br>11:00 AM.                      | 29/07/2026<br>00:00 Hrs      | 06/08/2026<br>12:30 PM       |
| 110  | Residential Plot No. K-482 Abhinav<br>Vihar Vistar Scheme, Jaipur                      | No              | 14   | 90.00            | Resi.   | As Per<br>Byelaws   | As Per<br>Byelaws            | As Per<br>Byelaws           | 32,400       | 18,000              | 100                                                              | 29/07/2026<br>00:00 Hrs                          | 05/08/2026<br>11:00 AM.                      | 29/07/2026<br>00:00 Hrs      | 06/08/2026<br>12:30 PM       |
| 111  | Residential Plot No. K-317 Abhinav<br>Vihar Vistar Scheme, Jaipur                      | No              | 14   | 90.00            | Resi.   | As Per<br>Byelaws   | As Per<br>Byelaws            | As Per<br>Byelaws           | 39,600       | 22,000              | 100                                                              | 29/07/2026<br>00:00 Hrs                          | 05/08/2026<br>11:00 AM.                      | 29/07/2026<br>00:00 Hrs      | 06/08/2026<br>12:30 PM       |
| 112  | Residential Plot No. G-186 Central<br>Spine Block-G, Jaipur                            | No              | 9    | 252.00           | Resi.   | As Per<br>Byelaws   | As Per<br>Byelaws            | As Per<br>Byelaws           | 982,800      | 195,000             | 100                                                              | 29/07/2026<br>00:00 Hrs                          | 05/08/2026<br>11:00 AM.                      | 29/07/2026<br>00:00 Hrs      | 06/08/2026<br>12:30 PM       |
| 113  | Sector Commercial Plot No. C-15,<br>Chetan Vihar, Jaipur                               | No              | 11   | 110.82           | Com.    | As Per<br>Byelaws   | As Per<br>Byelaws            | As Per<br>Byelaws           | 144,070      | 65,000              | 100                                                              | 29/07/2026<br>00:00 Hrs                          | 05/08/2026<br>11:00 AM.                      | 29/07/2026<br>00:00 Hrs      | 06/08/2026<br>12:30 PM       |
| 114  | Mix Use Plot No. 11/OE/1078<br>(Corner)Ring Road Project Village-<br>Muhana, Jaipur    | Yes             | 11   | 12.50            | Mix Use | As Per<br>Byelaws   | As Per<br>Byelaws            | As Per<br>Byelaws           | 34,500       | 138,000             | 100                                                              | 29/07/2026<br>00:00 Hrs                          | 05/08/2026<br>11:00 AM.                      | 29/07/2026<br>00:00 Hrs      | 06/08/2026<br>12:30 PM       |
| 115  | Commercial Plot No. C-42(Corner)<br>Riyasat Nirvana(Niji Khatedhari)<br>Scheme, Jaipur | Yes             | 14   | 234.70           | Com     | As Per<br>Byelaws   | As Per<br>Byelaws            | As Per<br>Byelaws           | 178,380      | 38,000              | 100                                                              | 29/07/2026<br>00:00 Hrs                          | 05/08/2026<br>11:00 AM.                      | 29/07/2026<br>00:00 Hrs      | 06/08/2026<br>12:30 PM       |
| 116  | Sector Commercial Plot No. C-03<br>(Corner), Hanuman Nagar-H, Jaipur                   | Yes             | 14   | 106.05           | Com.    | As Per<br>Byelaws   | As Per<br>Byelaws            | As Per<br>Byelaws           | 127,260      | 60,000              | 100                                                              | 29/07/2026<br>00:00 Hrs                          | 06/08/2026<br>11:00 AM.                      | 29/07/2026<br>00:00 Hrs      | 07/08/2026<br>12:30 PM       |
| 117  | Commercial Plot No. C-21 Deendayal<br>Nagar, Jaipur                                    | No              | 12   | 450.00           | Com.    | As Per<br>Byelaws   | As Per<br>Byelaws            | As Per<br>Byelaws           | 459,000      | 51,000              | 100                                                              | 29/07/2026<br>00:00 Hrs                          | 06/08/2026<br>11:00 AM.                      | 29/07/2026<br>00:00 Hrs      | 07/08/2026<br>12:30 PM       |
| 118  | Residential Plot No. G-295 Central<br>Spine Block-G Scheme, Jaipur                     | No              | 9    | 120.00           | Resi.   | As Per<br>Byelaws   | As Per<br>Byelaws            | As Per<br>Byelaws           | 432,000      | 180,000             | 100                                                              | 29/07/2026<br>00:00 Hrs                          | 06/08/2026<br>11:00 AM.                      | 29/07/2026<br>00:00 Hrs      | 07/08/2026<br>12:30 PM       |

| S.N. | Property Detail                                                            | Corner (Y/N) | Zone | Area (Sq.Mt.) | Type          | STANDARD BAR/FAR | Maximum Height (Meter) | Maximum Coverage Area | EMD (Rs.) | BSP (Per Sq.Mt.) | Bid Increment Amount in multiple of Rs. (Per Sq.Mt.) | Starting Date & Time for depositing EMD | Last Date & Time for depositing EMD | Bidding Start Date & Time | Bidding End Date & Time * |
|------|----------------------------------------------------------------------------|--------------|------|---------------|---------------|------------------|------------------------|-----------------------|-----------|------------------|------------------------------------------------------|-----------------------------------------|-------------------------------------|---------------------------|---------------------------|
| 1    | 2                                                                          | 3            | 4    | 5             | 6             | 7                | 8                      | 9                     | 10        | 11               | 12                                                   | 13                                      | 14                                  | 15                        | 16                        |
| 119  | Commercial Plot No. SC-6 ADINATH SAROVAR-A Scheme, Jaipur                  | No           | 14   | 105.00        | Com.          | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 88,200    | 42,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 06/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 07/08/2026 12:30 PM       |
| 120  | Commercial Plot No. SC-3 ADINATH SAROVAR-A Scheme, Jaipur                  | No           | 14   | 105.00        | Com.          | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 88,200    | 42,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 06/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 07/08/2026 12:30 PM       |
| 121  | Commercial Plot No. C-3 Deendayal Nagar, Jaipur                            | No           | 12   | 450.00        | Com.          | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 459,000   | 51,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 06/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 07/08/2026 12:30 PM       |
| 122  | Residential Plot No. 184(Corner), Swarn Vihar, Jaipur                      | Yes          | 8    | 491.50        | Resi.         | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 668,440   | 68,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 06/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 07/08/2026 12:30 PM       |
| 123  | Residential Plot No. G-92 Central Spine Block-G Scheme, Jaipur             | No           | 9    | 120.00        | Resi.         | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 456,000   | 190,000          | 100                                                  | 29/07/2026 00:00 Hrs                    | 06/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 07/08/2026 12:30 PM       |
| 124  | Group Housing Plot Anantpura Group Scheme, Jaipur                          | Yes          | 13   | 6258.25       | Group Housing | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 1,752,310 | 14,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 06/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 07/08/2026 12:30 PM       |
| 125  | Commercial Plot No. C-4 HARSH VATIKA Scheme, Jaipur                        | No           | 14   | 116.12        | Com.          | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 92,900    | 40,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 06/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 07/08/2026 12:30 PM       |
| 126  | Mix Use Plot No. 9/AE/536(Corner) Ring Road Project Village-Burthal Jaipur | Yes          | 9    | 12.50         | Mix Use       | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 22,500    | 90,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 06/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 07/08/2026 12:30 PM       |
| 127  | Mix Use Plot No. 9/AE/548(Corner) Ring Road Project Village-Burthal Jaipur | Yes          | 9    | 12.50         | Mix Use       | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 22,500    | 90,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 06/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 07/08/2026 12:30 PM       |
| 128  | Commercial Plot No. GS-55 Central Spine Block-G, Jaipur                    | No           | 9    | 18.00         | Com           | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 81,000    | 225,000          | 100                                                  | 29/07/2026 00:00 Hrs                    | 06/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 07/08/2026 12:30 PM       |
| 129  | Shop Plot No. S-19 Anand Vihar, Jaipur                                     | No           | 12   | 18.00         | Shop          | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 30,600    | 85,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 06/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 07/08/2026 12:30 PM       |
| 130  | Residential Plot No. C-301(Corner) Anupam Vihar, Jaipur                    | Yes          | 11   | 342.00        | Resi.         | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 205,200   | 30,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 06/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 07/08/2026 12:30 PM       |

| S.N. | Property Detail                                                           | Corner (Y/N) | Zone | Area (Sq.Mt.) | Type    | STANDARD BAR/FAR | Maximum Height (Meter) | Maximum Coverage Area | EMD (Rs.) | BSP (Per Sq.Mt.) | Bid Increment Amount in multiple of Rs. (Per Sq.Mt.) | Starting Date & Time for depositing EMD | Last Date & Time for depositing EMD | Bidding Start Date & Time | Bidding End Date & Time * |
|------|---------------------------------------------------------------------------|--------------|------|---------------|---------|------------------|------------------------|-----------------------|-----------|------------------|------------------------------------------------------|-----------------------------------------|-------------------------------------|---------------------------|---------------------------|
| 1    | 2                                                                         | 3            | 4    | 5             | 6       | 7                | 8                      | 9                     | 10        | 11               | 12                                                   | 13                                      | 14                                  | 15                        | 16                        |
| 131  | Residential Plot No. -35 Bagru Greens Scheme, Jaipur                      | No           | 12   | 252.00        | Resi.   | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 100,800   | 20,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 06/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 07/08/2026 12:30 PM       |
| 132  | Residential Plot No. -317 Deendayal Nagar Scheme, Jaipur                  | No           | 12   | 162.00        | Resi.   | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 119,880   | 37,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 06/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 07/08/2026 12:30 PM       |
| 133  | Residential Plot No. -239 Deendayal Nagar Scheme, Jaipur                  | No           | 12   | 162.00        | Resi.   | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 113,400   | 35,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 06/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 07/08/2026 12:30 PM       |
| 134  | Godawan(Tipe-F) Plot No. A3/403 Transport Nagar Sikar Road Scheme, Jaipur | No           | 13   | 1611.00       | Godawan | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 1,562,670 | 48,500           | 100                                                  | 29/07/2026 00:00 Hrs                    | 06/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 07/08/2026 12:30 PM       |
| 135  | Residential Plot No- 401 Swaran Vihar Scheme, Jaipur                      | No           | 8    | 162.00        | Resi.   | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 210,600   | 65,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 06/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 07/08/2026 12:30 PM       |
| 136  | Residential Plot No. G-49(Corner) Central Spine Block-G, Jaipur           | Yes          | 9    | 261.48        | Resi.   | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 1,113,910 | 213,000          | 100                                                  | 29/07/2026 00:00 Hrs                    | 06/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 07/08/2026 12:30 PM       |
| 137  | Residential Plot No. G-67(Corner) Central Spine Block-G, Jaipur           | Yes          | 9    | 168.90        | Resi.   | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 739,790   | 219,000          | 100                                                  | 29/07/2026 00:00 Hrs                    | 06/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 07/08/2026 12:30 PM       |
| 138  | Residential Plot No. H-74 Abhinav Vihar Vistar Scheme, Jaipur             | No           | 14   | 54.00         | Resi.   | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 19,440    | 18,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 06/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 07/08/2026 12:30 PM       |
| 139  | Residential Plot No. K-126 Abhinav Vihar Vistar Scheme, Jaipur            | No           | 14   | 90.00         | Resi.   | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 36,000    | 20,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 06/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 07/08/2026 12:30 PM       |
| 140  | Residential Plot No. K-378 Abhinav Vihar Vistar Scheme, Jaipur            | No           | 14   | 90.00         | Resi.   | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 36,000    | 20,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 06/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 07/08/2026 12:30 PM       |
| 141  | Residential Plot No. G-142 Central Spine Block-G, Jaipur                  | No           | 9    | 252.00        | Resi.   | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 982,800   | 195,000          | 100                                                  | 29/07/2026 00:00 Hrs                    | 06/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 07/08/2026 12:30 PM       |
| 142  | Commercial Plot No. C-38 Institutional Scheme Village-Dehmikalla, Jaipur  | No           | 12   | 1665.00       | Com.    | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 1,132,200 | 34,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 06/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 07/08/2026 12:30 PM       |

| S.N. | Property Detail                                                                | Corner (Y/N) | Zone | Area (Sq.Mt.) | Type    | STANDARD BAR/FAR | Maximum Height (Meter) | Maximum Coverage Area | EMD (Rs.) | BSP (Per Sq.Mt.) | Bid Increment Amount in multiple of Rs. (Per Sq.Mt.) | Starting Date & Time for depositing EMD | Last Date & Time for depositing EMD | Bidding Start Date & Time | Bidding End Date & Time * |
|------|--------------------------------------------------------------------------------|--------------|------|---------------|---------|------------------|------------------------|-----------------------|-----------|------------------|------------------------------------------------------|-----------------------------------------|-------------------------------------|---------------------------|---------------------------|
| 1    | 2                                                                              | 3            | 4    | 5             | 6       | 7                | 8                      | 9                     | 10        | 11               | 12                                                   | 13                                      | 14                                  | 15                        | 16                        |
| 143  | Mix Use Plot No. 11/BO/126 (Corner) Ring Road Project Village-Khatwara, Jaipur | Yes          | 11   | 1797.78       | Mix Use | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 1,855,310 | 51,600           | 100                                                  | 29/07/2026 00:00 Hrs                    | 06/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 07/08/2026 12:30 PM       |
| 144  | Residential Plot No. G-361 Central Spine Block-G, Jaipur                       | No           | 9    | 252.00        | Resi.   | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 982,800   | 195,000          | 100                                                  | 29/07/2026 00:00 Hrs                    | 07/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 10/08/2026 12:30 PM       |
| 145  | Residential Plot No. G-406 Central Spine Block-G, Jaipur                       | No           | 9    | 252.00        | Resi.   | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 982,800   | 195,000          | 100                                                  | 29/07/2026 00:00 Hrs                    | 07/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 10/08/2026 12:30 PM       |
| 146  | Residential Plot No. G-413 Central Spine Block-G, Jaipur                       | No           | 9    | 252.00        | Resi.   | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 982,800   | 195,000          | 100                                                  | 29/07/2026 00:00 Hrs                    | 07/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 10/08/2026 12:30 PM       |
| 147  | Residential Plot No. G-422 Central Spine Block-G, Jaipur                       | No           | 9    | 252.00        | Resi.   | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 982,800   | 195,000          | 100                                                  | 29/07/2026 00:00 Hrs                    | 07/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 10/08/2026 12:30 PM       |
| 148  | Commercial Plot No. GC-65 Central Spine Block-G Scheme, Jaipur                 | No           | 9    | 498.09        | Com     | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 4,492,780 | 451,000          | 100                                                  | 29/07/2026 00:00 Hrs                    | 07/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 10/08/2026 12:30 PM       |
| 149  | Constructed Shop No.-16 Under Pass to Join SMS Hospital to Troma Centre Jaipur | No           | 1    | 15.34         | Shop    | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 191,750   | 625,000          | 100                                                  | 29/07/2026 00:00 Hrs                    | 07/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 10/08/2026 12:30 PM       |
| 150  | Sector Commercial Plot No. C-02 (Corner), Hanuman Nagar-H, Jaipur              | Yes          | 14   | 151.02        | Com.    | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 181,230   | 60,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 07/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 10/08/2026 12:30 PM       |
| 151  | Sector Commercial Plot No. C-16, Chetan Vihar, Jaipur                          | No           | 11   | 110.82        | Com.    | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 144,070   | 65,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 07/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 10/08/2026 12:30 PM       |
| 152  | Commercial Plot No. C-6 THE RING AVENUE BLOCK-B Scheme, Jaipur                 | No           | 14   | 271.45        | Com.    | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 298,600   | 55,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 07/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 10/08/2026 12:30 PM       |
| 153  | Commercial Plot No. CG-77 Central Spine Block-G Scheme, Jaipur                 | No           | 9    | 498.09        | Com     | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 4,492,780 | 451,000          | 100                                                  | 29/07/2026 00:00 Hrs                    | 07/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 10/08/2026 12:30 PM       |
| 154  | Commercial Plot No. SC-1 Nathu Lal Karol Enclave Scheme, Jaipur                | No           | 9    | 113.48        | Com.    | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 226,960   | 100,000          | 100                                                  | 29/07/2026 00:00 Hrs                    | 07/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 10/08/2026 12:30 PM       |

| S.N. | Property Detail                                                          | Corner (Y/N) | Zone | Area (Sq.Mt.) | Type    | STANDARD BAR/FAR | Maximum Height (Meter) | Maximum Coverage Area | EMD (Rs.) | BSP (Per Sq.Mt.) | Bid Increment Amount in multiple of Rs. (Per Sq.Mt.) | Starting Date & Time for depositing EMD | Last Date & Time for depositing EMD | Bidding Start Date & Time | Bidding End Date & Time * |
|------|--------------------------------------------------------------------------|--------------|------|---------------|---------|------------------|------------------------|-----------------------|-----------|------------------|------------------------------------------------------|-----------------------------------------|-------------------------------------|---------------------------|---------------------------|
| 1    | 2                                                                        | 3            | 4    | 5             | 6       | 7                | 8                      | 9                     | 10        | 11               | 12                                                   | 13                                      | 14                                  | 15                        | 16                        |
| 155  | Commercial Plot No. SC-10 ADINATH SAROVAR-A Scheme, Jaipur               | No           | 14   | 139.73        | Com.    | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 117,380   | 42,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 07/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 10/08/2026 12:30 PM       |
| 156  | Commercial Plot No. GS-54 Central Spine Block-G, Jaipur                  | No           | 9    | 18.00         | Com     | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 81,000    | 225,000          | 100                                                  | 29/07/2026 00:00 Hrs                    | 07/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 10/08/2026 12:30 PM       |
| 157  | Residential Plot No. 1453 (Corner) Anand Vihar, Jaipur                   | Yes          | 12   | 35.84         | Resi.   | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 28,680    | 40,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 07/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 10/08/2026 12:30 PM       |
| 158  | Residential Plot No. A-262(Corner) Anupam Vihar, Jaipur                  | Yes          | 11   | 305.25        | Resi.   | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 170,940   | 28,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 07/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 10/08/2026 12:30 PM       |
| 159  | Residential Plot No. -24 Bagru Greens Scheme, Jaipur                     | No           | 12   | 252.00        | Resi.   | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 100,800   | 20,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 07/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 10/08/2026 12:30 PM       |
| 160  | Residential Plot No. -184 Deendayal Nagar Scheme, Jaipur                 | No           | 12   | 162.00        | Resi.   | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 113,400   | 35,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 07/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 10/08/2026 12:30 PM       |
| 161  | Residential Plot No. -343 Deendayal Nagar Scheme, Jaipur                 | No           | 12   | 162.00        | Resi.   | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 113,400   | 35,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 07/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 10/08/2026 12:30 PM       |
| 162  | Godawan(Tipe-F) Plot No. A3/16 Transport Nagar Sikar Road Scheme, Jaipur | No           | 13   | 1611.00       | Godawan | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 1,627,110 | 50,500           | 100                                                  | 29/07/2026 00:00 Hrs                    | 07/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 10/08/2026 12:30 PM       |
| 163  | Residential Plot No- 778 Swaran Vihar Scheme, Jaipur                     | No           | 8    | 120.00        | Resi.   | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 160,800   | 67,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 07/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 10/08/2026 12:30 PM       |
| 164  | Residential Plot No. G-68(Corner) Central Spine Block-G, Jaipur          | Yes          | 9    | 212.02        | Resi.   | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 928,650   | 219,000          | 100                                                  | 29/07/2026 00:00 Hrs                    | 07/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 10/08/2026 12:30 PM       |
| 165  | Residential Plot No. G-90(Corner) Central Spine Block-G, Jaipur          | Yes          | 9    | 220.34        | Resi.   | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 938,650   | 213,000          | 100                                                  | 29/07/2026 00:00 Hrs                    | 07/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 10/08/2026 12:30 PM       |
| 166  | Residential Plot No. G-26 Abhinav Vihar Vistar Scheme, Jaipur            | No           | 14   | 90.00         | Resi.   | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 32,400    | 18,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 07/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 10/08/2026 12:30 PM       |

| S.N. | Property Detail                                                                                     | Corner (Y/N) | Zone | Area (Sq.Mt.) | Type    | STANDARD BAR/FAR | Maximum Height (Meter) | Maximum Coverage Area | EMD (Rs.)  | BSP (Per Sq.Mt.) | Bid Increment Amount in multiple of Rs. (Per Sq.Mt.) | Starting Date & Time for depositing EMD | Last Date & Time for depositing EMD | Bidding Start Date & Time | Bidding End Date & Time * |
|------|-----------------------------------------------------------------------------------------------------|--------------|------|---------------|---------|------------------|------------------------|-----------------------|------------|------------------|------------------------------------------------------|-----------------------------------------|-------------------------------------|---------------------------|---------------------------|
| 1    | 2                                                                                                   | 3            | 4    | 5             | 6       | 7                | 8                      | 9                     | 10         | 11               | 12                                                   | 13                                      | 14                                  | 15                        | 16                        |
| 167  | Residential Plot No. K-390 Abhinav Vihar Vistar Scheme, Jaipur                                      | No           | 14   | 90.00         | Resi.   | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 36,000     | 20,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 07/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 10/08/2026 12:30 PM       |
| 168  | Residential Plot No. K-384 Abhinav Vihar Vistar Scheme, Jaipur                                      | No           | 14   | 90.00         | Resi.   | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 36,000     | 20,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 07/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 10/08/2026 12:30 PM       |
| 169  | Mix Use Plot No. 11/OE/1033 (Corner) Ring Road Project Village- Muhana, Jaipur                      | Yes          | 11   | 12.50         | Mix Use | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 33,300     | 133,200          | 100                                                  | 29/07/2026 00:00 Hrs                    | 07/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 10/08/2026 12:30 PM       |
| 170  | Residential Plot No. E-35 Abhinav Vihar Vistar, Jaipur                                              | No           | 14   | 162.00        | Resi.   | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 64,800     | 20,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 07/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 10/08/2026 12:30 PM       |
| 171  | Residential Plot No. E-24 Abhinav Vihar Vistar, Jaipur                                              | No           | 14   | 162.00        | Resi.   | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 64,800     | 20,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 07/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 10/08/2026 12:30 PM       |
| 172  | Sector Commercial Plot No. C-28, Krishana City, Jaipur                                              | No           | 14   | 138.89        | Com.    | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 166,670    | 60,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 10/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 11/08/2026 12:30 PM       |
| 173  | Sector Commercial Plot No. C-30, Krishana City, Jaipur                                              | No           | 14   | 295.95        | Com.    | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 343,310    | 58,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 10/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 11/08/2026 12:30 PM       |
| 174  | Residential Plot No. G-436 Central Spine Block-G, Jaipur                                            | No           | 9    | 252.00        | Resi.   | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 982,800    | 195,000          | 100                                                  | 29/07/2026 00:00 Hrs                    | 10/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 11/08/2026 12:30 PM       |
| 175  | Residential Plot No. G-439 Central Spine Block-G, Jaipur                                            | No           | 9    | 252.00        | Resi.   | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 1,008,000  | 200,000          | 100                                                  | 29/07/2026 00:00 Hrs                    | 10/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 11/08/2026 12:30 PM       |
| 176  | Auto Shop Plot No. A4/340 (Corner) Transport Nagar Sikar Road, Jaipur                               | Yes          | 13   | 87.50         | Com     | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 157,500    | 90,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 10/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 11/08/2026 12:30 PM       |
| 177  | Commercial Plot No. A/NC/16 To A/NC/22 & A/NC/23 To A/NC/30 (Corner) Central Spine(Block-A), Jaipur | Yes          | 9    | 8570.11       | Com.    | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 52,277,680 | 305,000          | 100                                                  | 29/07/2026 00:00 Hrs                    | 10/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 11/08/2026 12:30 PM       |
| 178  | Sector Commercial Plot No. C-20, Chetan Vihar, Jaipur                                               | No           | 11   | 111.74        | Com.    | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 145,270    | 65,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 10/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 11/08/2026 12:30 PM       |

| S.N. | Property Detail                                                                 | Corner (Y/N) | Zone | Area (Sq.Mt.) | Type  | STANDARD BAR/FAR | Maximum Height (Meter) | Maximum Coverage Area | EMD (Rs.) | BSP (Per Sq.Mt.) | Bid Increment Amount in multiple of Rs. (Per Sq.Mt.) | Starting Date & Time for depositing EMD | Last Date & Time for depositing EMD | Bidding Start Date & Time | Bidding End Date & Time * |
|------|---------------------------------------------------------------------------------|--------------|------|---------------|-------|------------------|------------------------|-----------------------|-----------|------------------|------------------------------------------------------|-----------------------------------------|-------------------------------------|---------------------------|---------------------------|
| 1    | 2                                                                               | 3            | 4    | 5             | 6     | 7                | 8                      | 9                     | 10        | 11               | 12                                                   | 13                                      | 14                                  | 15                        | 16                        |
| 179  | Commercial Plot No. C-17 Santosh Villa Block-B Scheme, Jaipur                   | No           | 9    | 91.50         | com   | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 183,000   | 100,000          | 100                                                  | 29/07/2026 00:00 Hrs                    | 10/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 11/08/2026 12:30 PM       |
| 180  | Commercial Plot No. C-5 The Riyasat Residency Scheme, Jaipur                    | No           | 14   | 288.00        | Com.  | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 241,920   | 42,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 10/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 11/08/2026 12:30 PM       |
| 181  | Residential Plot No. 10(Corner) Unique City Ext. Scheme, Jaipur                 | Yes          | 11   | 199.10        | Resi. | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 199,100   | 50,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 10/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 11/08/2026 12:30 PM       |
| 182  | Constructed Shop No.-3 Under Pass to Join SMS Hospital to Troma Centre Jaipur   | No           | 1    | 15.34         | Shop  | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 191,750   | 625,000          | 100                                                  | 29/07/2026 00:00 Hrs                    | 10/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 11/08/2026 12:30 PM       |
| 183  | Sector Commercial Plot No. C-14, Chetan Vihar, Jaipur                           | No           | 11   | 110.82        | Com.  | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 144,070   | 65,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 10/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 11/08/2026 12:30 PM       |
| 184  | Commercial Plot No. GS-53(Corner) Central Spine Block-G, Jaipur                 | Yes          | 9    | 31.98         | Com   | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 191,880   | 300,000          | 100                                                  | 29/07/2026 00:00 Hrs                    | 10/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 11/08/2026 12:30 PM       |
| 185  | Residential Plot No. B-83(Corner) Anupam Vihar, Jaipur                          | Yes          | 11   | 119.25        | Resi. | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 66,780    | 28,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 10/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 11/08/2026 12:30 PM       |
| 186  | Residential Plot No. -32 Bagru Greens Scheme, Jaipur                            | No           | 12   | 252.00        | Resi. | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 100,800   | 20,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 10/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 11/08/2026 12:30 PM       |
| 187  | Residential Plot No. -339 Deendayal Nagar Scheme, Jaipur                        | No           | 12   | 162.00        | Resi. | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 113,400   | 35,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 10/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 11/08/2026 12:30 PM       |
| 188  | Residential Plot No. -68 Deendayal Nagar Scheme, Jaipur                         | No           | 12   | 162.00        | Resi. | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 119,880   | 37,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 10/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 11/08/2026 12:30 PM       |
| 189  | Commercial(Restorent) Plot No. A3/152 Transport Nagar Sikar Road Scheme, Jaipur | No           | 13   | 300.42        | Com   | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 360,510   | 60,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 10/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 11/08/2026 12:30 PM       |
| 190  | Residentail Plot No- 168-B Swaran Vihar Scheme, Jaipur                          | No           | 8    | 162.00        | Resi. | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 217,080   | 67,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 10/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 11/08/2026 12:30 PM       |

| S.N. | Property Detail                                                               | Corner (Y/N) | Zone | Area (Sq.Mt.) | Type  | STANDARD BAR/FAR | Maximum Height (Meter) | Maximum Coverage Area | EMD (Rs.)  | BSP (Per Sq.Mt.) | Bid Increment Amount in multiple of Rs. (Per Sq.Mt.) | Starting Date & Time for depositing EMD | Last Date & Time for depositing EMD | Bidding Start Date & Time | Bidding End Date & Time * |
|------|-------------------------------------------------------------------------------|--------------|------|---------------|-------|------------------|------------------------|-----------------------|------------|------------------|------------------------------------------------------|-----------------------------------------|-------------------------------------|---------------------------|---------------------------|
| 1    | 2                                                                             | 3            | 4    | 5             | 6     | 7                | 8                      | 9                     | 10         | 11               | 12                                                   | 13                                      | 14                                  | 15                        | 16                        |
| 191  | Residential Plot No. G-91(Corner) Central Spine Block-G, Jaipur               | Yes          | 9    | 212.69        | Resi. | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 906,060    | 213,000          | 100                                                  | 29/07/2026 00:00 Hrs                    | 10/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 11/08/2026 12:30 PM       |
| 192  | Residential Plot No. G-113(Corner) Central Spine Block-G, Jaipur              | Yes          | 9    | 206.17        | Resi. | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 903,030    | 219,000          | 100                                                  | 29/07/2026 00:00 Hrs                    | 10/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 11/08/2026 12:30 PM       |
| 193  | Residential Plot No. H-205 Abhinav Vihar Vistar Scheme, Jaipur                | No           | 14   | 54.00         | Resi. | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 19,440     | 18,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 10/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 11/08/2026 12:30 PM       |
| 194  | Residential Plot No. K-362 Abhinav Vihar Vistar Scheme, Jaipur                | No           | 14   | 90.00         | Resi. | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 32,400     | 18,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 10/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 11/08/2026 12:30 PM       |
| 195  | Residential Plot No. K-398 Abhinav Vihar Vistar Scheme, Jaipur                | No           | 14   | 90.00         | Resi. | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 32,400     | 18,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 10/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 11/08/2026 12:30 PM       |
| 196  | Residential Plot No. K-602 Abhinav Vihar Vistar Scheme, Jaipur                | No           | 14   | 90.00         | Resi. | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 36,000     | 20,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 10/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 11/08/2026 12:30 PM       |
| 197  | Constructed Shop No.-6 Under Pass to Join SMS Hospital to Troma Centre Jaipur | No           | 1    | 15.34         | Shop  | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 191,750    | 625,000          | 100                                                  | 29/07/2026 00:00 Hrs                    | 10/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 11/08/2026 12:30 PM       |
| 198  | Commercial Plot No. SC-5 ADINATH SAROVAR-A Scheme, Jaipur                     | No           | 14   | 105.00        | Com.  | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 88,200     | 42,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 10/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 11/08/2026 12:30 PM       |
| 199  | Commercial Plot No. C-4(Corner) Harit Vihar Scheme, Jaipur                    | Yes          | 14   | 1635.23       | Com   | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 784,920    | 24,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 10/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 11/08/2026 12:30 PM       |
| 200  | Commercial Plot No. C-11 The Riyasat Residency Scheme, Jaipur                 | No           | 14   | 225.25        | Com.  | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 189,210    | 42,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 10/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 11/08/2026 12:30 PM       |
| 201  | Commercial Plot No. C-5 ANIRUDH ENCLAVE Scheme, Jaipur                        | No           | 14   | 116.12        | Com.  | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 159,320    | 68,600           | 100                                                  | 29/07/2026 00:00 Hrs                    | 11/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 12/08/2026 12:30 PM       |
| 202  | Residential Plot No. 336(Corner), Patrakar Colony, Jaipur                     | Yes          | 8    | 519.84        | Resi. | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 779,760.00 | 75000            | 100                                                  | 29/07/2026 00:00 Hrs                    | 11/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 12/08/2026 12:30 PM       |

| S.N. | Property Detail                                                                                       | Corner (Y/N) | Zone | Area (Sq.Mt.) | Type    | STANDARD BAR/FAR | Maximum Height (Meter) | Maximum Coverage Area | EMD (Rs.) | BSP (Per Sq.Mt.) | Bid Increment Amount in multiple of Rs. (Per Sq.Mt.) | Starting Date & Time for depositing EMD | Last Date & Time for depositing EMD | Bidding Start Date & Time | Bidding End Date & Time * |
|------|-------------------------------------------------------------------------------------------------------|--------------|------|---------------|---------|------------------|------------------------|-----------------------|-----------|------------------|------------------------------------------------------|-----------------------------------------|-------------------------------------|---------------------------|---------------------------|
| 1    | 2                                                                                                     | 3            | 4    | 5             | 6       | 7                | 8                      | 9                     | 10        | 11               | 12                                                   | 13                                      | 14                                  | 15                        | 16                        |
| 203  | Commercial Plot No. 2(Corner) Diamond City Scheme, Jaipur                                             | Yes          | 14   | 121.00        | Com.    | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 132,380   | 54,700           | 100                                                  | 29/07/2026 00:00 Hrs                    | 11/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 12/08/2026 12:30 PM       |
| 204  | Residential Plot No. C-18(Corner) Anandlok-I, Jaipur                                                  | Yes          | 17   | 495.50        | Resi.   | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 396,400   | 40,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 11/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 12/08/2026 12:30 PM       |
| 205  | Mix Use Plot No. 9/BI/95-A (Corner)Ring Road Project Village-Siroli, Jaipur                           | Yes          | 9    | 2666.73       | Mix Use | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 3,072,080 | 57,600           | 100                                                  | 29/07/2026 00:00 Hrs                    | 11/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 12/08/2026 12:30 PM       |
| 206  | Mix Use Plot No. 11/OE/1583 (Corner)Ring Road Project Village-Achrawala, Jaipur                       | Yes          | 11   | 51.65         | Mix Use | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 57,030    | 55,200           | 100                                                  | 29/07/2026 00:00 Hrs                    | 11/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 12/08/2026 12:30 PM       |
| 207  | Residential Plot No. 117 Yes Vihar, Jaipur                                                            | No           | 11   | 200.00        | Resi.   | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 160,000   | 40,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 11/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 12/08/2026 12:30 PM       |
| 208  | Sector Commercial Plot No. SC-2, Shrinath Enclave(Kh. No. 766,767,768,769,771,773) Teh.-Bassi, Jaipur | No           | 13   | 112.50        | Com.    | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 146,250   | 65,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 11/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 12/08/2026 12:30 PM       |
| 209  | Commercial Plot No. C-2 Deendayal Nagar, Jaipur                                                       | No           | 12   | 450.00        | Com.    | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 459,000   | 51,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 11/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 12/08/2026 12:30 PM       |
| 210  | Commercial Plot No. C-1 Deendayal Nagar, Jaipur                                                       | No           | 12   | 534.00        | Com.    | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 544,680   | 51,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 11/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 12/08/2026 12:30 PM       |
| 211  | Commercial Plot No. C-14 Deendayal Nagar, Jaipur                                                      | No           | 12   | 450.00        | Com.    | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 459,000   | 51,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 11/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 12/08/2026 12:30 PM       |
| 212  | Mix Use Plot No. 9/CE/20(Corner) Ring Road Project Village-Siroli Jaipur                              | Yes          | 9    | 12.50         | Mix Use | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 30,000    | 120,000          | 100                                                  | 29/07/2026 00:00 Hrs                    | 11/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 12/08/2026 12:30 PM       |
| 213  | Commercial Plot No. GS-61 Central Spine Block-G, Jaipur                                               | No           | 9    | 18.00         | Com     | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 81,000    | 225,000          | 100                                                  | 29/07/2026 00:00 Hrs                    | 11/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 12/08/2026 12:30 PM       |
| 214  | Residential Plot No. B-17(Corner) Anupam Vihar, Jaipur                                                | Yes          | 11   | 378.75        | Resi.   | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 242,400   | 32,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 11/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 12/08/2026 12:30 PM       |

| S.N. | Property Detail                                                          | Corner (Y/N) | Zone | Area (Sq.Mt.) | Type    | STANDARD BAR/FAR | Maximum Height (Meter) | Maximum Coverage Area | EMD (Rs.) | BSP (Per Sq.Mt.) | Bid Increment Amount in multiple of Rs. (Per Sq.Mt.) | Starting Date & Time for depositing EMD | Last Date & Time for depositing EMD | Bidding Start Date & Time | Bidding End Date & Time * |
|------|--------------------------------------------------------------------------|--------------|------|---------------|---------|------------------|------------------------|-----------------------|-----------|------------------|------------------------------------------------------|-----------------------------------------|-------------------------------------|---------------------------|---------------------------|
| 1    | 2                                                                        | 3            | 4    | 5             | 6       | 7                | 8                      | 9                     | 10        | 11               | 12                                                   | 13                                      | 14                                  | 15                        | 16                        |
| 215  | Residential Plot No. -22 Bagru Greens Scheme, Jaipur                     | No           | 12   | 252.00        | Resi.   | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 100,800   | 20,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 11/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 12/08/2026 12:30 PM       |
| 216  | Residential Plot No. -137 Deendayal Nagar Scheme, Jaipur                 | No           | 12   | 162.00        | Resi.   | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 113,400   | 35,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 11/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 12/08/2026 12:30 PM       |
| 217  | Residential Plot No. -367 Deendayal Nagar Scheme, Jaipur                 | No           | 12   | 162.00        | Resi.   | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 113,400   | 35,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 11/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 12/08/2026 12:30 PM       |
| 218  | Godawan(Tipe-F) Plot No. A3/13 Transport Nagar Sikar Road Scheme, Jaipur | No           | 13   | 1611.00       | Godawan | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 1,643,220 | 51,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 11/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 12/08/2026 12:30 PM       |
| 219  | Residential Plot No. G-114(Corner) Central Spine Block-G, Jaipur         | Yes          | 9    | 344.78        | Resi.   | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 1,537,720 | 223,000          | 100                                                  | 29/07/2026 00:00 Hrs                    | 11/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 12/08/2026 12:30 PM       |
| 220  | Residential Plot No. G-131(Corner) Central Spine Block-G, Jaipur         | Yes          | 9    | 494.98        | Resi.   | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 2,158,120 | 218,000          | 100                                                  | 29/07/2026 00:00 Hrs                    | 11/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 12/08/2026 12:30 PM       |
| 221  | Residential Plot No. H-163 Abhinav Vihar Vistar Scheme, Jaipur           | No           | 14   | 54.00         | Resi.   | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 19,440    | 18,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 11/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 12/08/2026 12:30 PM       |
| 222  | Residential Plot No. K-174 Abhinav Vihar Vistar Scheme, Jaipur           | No           | 14   | 90.00         | Resi.   | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 36,000    | 20,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 11/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 12/08/2026 12:30 PM       |
| 223  | Residential Plot No. K-215 Abhinav Vihar Vistar Scheme, Jaipur           | No           | 14   | 90.00         | Resi.   | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 32,400    | 18,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 11/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 12/08/2026 12:30 PM       |
| 224  | Residential Plot No. K-376 Abhinav Vihar Vistar Scheme, Jaipur           | No           | 14   | 90.00         | Resi.   | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 36,000    | 20,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 11/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 12/08/2026 12:30 PM       |
| 225  | Residential Plot No. K-201 Abhinav Vihar Vistar Scheme, Jaipur           | No           | 14   | 90.00         | Resi.   | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 32,400    | 18,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 11/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 12/08/2026 12:30 PM       |
| 226  | Shop No. 15 Vidhyadher Nagar Shopping Center Sector-8 Jaipur             | No           | 2    | 18.58         | Shop    | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 157,930   | 425,000          | 100                                                  | 29/07/2026 00:00 Hrs                    | 11/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 12/08/2026 12:30 PM       |

| S.N. | Property Detail                                                              | Corner (Y/N) | Zone | Area (Sq.Mt.) | Type                 | STANDARD BAR/FAR | Maximum Height (Meter) | Maximum Coverage Area | EMD (Rs.) | BSP (Per Sq.Mt.) | Bid Increment Amount in multiple of Rs. (Per Sq.Mt.) | Starting Date & Time for depositing EMD | Last Date & Time for depositing EMD | Bidding Start Date & Time | Bidding End Date & Time * |
|------|------------------------------------------------------------------------------|--------------|------|---------------|----------------------|------------------|------------------------|-----------------------|-----------|------------------|------------------------------------------------------|-----------------------------------------|-------------------------------------|---------------------------|---------------------------|
| 1    | 2                                                                            | 3            | 4    | 5             | 6                    | 7                | 8                      | 9                     | 10        | 11               | 12                                                   | 13                                      | 14                                  | 15                        | 16                        |
| 227  | Sector Commercial Plot No. C-29, Krishana City, Jaipur                       | No           | 14   | 138.89        | Com.                 | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 166,670   | 60,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 11/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 12/08/2026 12:30 PM       |
| 228  | Commercial Plot No. C-1 Harit Vihar Scheme, Jaipur                           | No           | 14   | 4530.48       | Com                  | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 1,902,810 | 21,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 11/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 12/08/2026 12:30 PM       |
| 229  | Restaurant/Cafeteria Plot Nilay Kunj Phase-II, Jaipur                        | No           | 9    | 816.48        | Restaurant/Cafeteria | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 1,632,960 | 100,000          | 100                                                  | 29/07/2026 00:00 Hrs                    | 11/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 12/08/2026 12:30 PM       |
| 230  | Commercial Plot No. JC-03 Times Estate Phase-II Jaipur                       | No           | 9    | 364.90        | Com.                 | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 328,410   | 45,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 12/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 13/08/2026 12:30 PM       |
| 231  | Residential Plot No. G-34 Central Spine Block-G, Jaipur                      | No           | 9    | 216.00        | Resi.                | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 842,400   | 195,000          | 100                                                  | 29/07/2026 00:00 Hrs                    | 12/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 13/08/2026 12:30 PM       |
| 232  | Mix Use Plot No. 9/CE/96 (Corner)Ring Road Project Village-Siroli, Jaipur    | Yes          | 9    | 12.50         | Mix Use              | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 31,800    | 127,200          | 100                                                  | 29/07/2026 00:00 Hrs                    | 12/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 13/08/2026 12:30 PM       |
| 233  | Residential Plot No. A-34(Corner) Anandlok-I, Jaipur                         | Yes          | 17   | 190.50        | Resi.                | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 140,970   | 37,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 12/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 13/08/2026 12:30 PM       |
| 234  | Residential Plot No. 154 Yes Vihar, Jaipur                                   | No           | 11   | 162.00        | Resi.                | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 116,640   | 36,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 12/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 13/08/2026 12:30 PM       |
| 235  | Mix Use Plot No. 11/OE/1133 (Corner)Ring Road Project Village-Muhana, Jaipur | Yes          | 11   | 12.50         | Mix Use              | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 33,300    | 133,200          | 100                                                  | 29/07/2026 00:00 Hrs                    | 12/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 13/08/2026 12:30 PM       |
| 236  | Residential Plot No. G-111 Central Spine Block-G, Jaipur                     | No           | 9    | 120.00        | Resi.                | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 456,000   | 190,000          | 100                                                  | 29/07/2026 00:00 Hrs                    | 12/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 13/08/2026 12:30 PM       |
| 237  | Shop Plot No. S-30 Anand Vihar Scheme Jaipur                                 | No           | 12   | 18.00         | Shop                 | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 30,600    | 85,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 12/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 13/08/2026 12:30 PM       |
| 238  | Residential Plot No. 59(Corner) Atal Scheme, Jaipur                          | Yes          | 12   | 155.65        | Resi.                | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 186,780   | 60,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 12/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 13/08/2026 12:30 PM       |

| S.N. | Property Detail                                                                                       | Corner (Y/N) | Zone | Area (Sq.Mt.) | Type    | STANDARD BAR/FAR | Maximum Height (Meter) | Maximum Coverage Area | EMD (Rs.) | BSP (Per Sq.Mt.) | Bid Increment Amount in multiple of Rs. (Per Sq.Mt.) | Starting Date & Time for depositing EMD | Last Date & Time for depositing EMD | Bidding Start Date & Time | Bidding End Date & Time * |
|------|-------------------------------------------------------------------------------------------------------|--------------|------|---------------|---------|------------------|------------------------|-----------------------|-----------|------------------|------------------------------------------------------|-----------------------------------------|-------------------------------------|---------------------------|---------------------------|
| 1    | 2                                                                                                     | 3            | 4    | 5             | 6       | 7                | 8                      | 9                     | 10        | 11               | 12                                                   | 13                                      | 14                                  | 15                        | 16                        |
| 239  | Constructed Shop No.-20 Under Pass to Join SMS Hospital to Troma Centre Jaipur                        | No           | 1    | 15.34         | Shop    | As Per Bylaws    | As Per Bylaws          | As Per Bylaws         | 191,750   | 625,000          | 100                                                  | 29/07/2026 00:00 Hrs                    | 12/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 13/08/2026 12:30 PM       |
| 240  | Sector Commercial Plot No. SC-1, Shrinath Enclave(Kh. No. 766,767,768,769,771,773) Teh.-Bassi, Jaipur | No           | 13   | 157.64        | Com.    | As Per Bylaws    | As Per Bylaws          | As Per Bylaws         | 204,940   | 65,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 12/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 13/08/2026 12:30 PM       |
| 241  | Commercial Plot No. C-6 Deendayal Nagar, Jaipur                                                       | No           | 12   | 450.00        | Com.    | As Per Bylaws    | As Per Bylaws          | As Per Bylaws         | 459,000   | 51,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 12/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 13/08/2026 12:30 PM       |
| 242  | Commercial Plot No. GS-57 Central Spine Block-G, Jaipur                                               | No           | 9    | 18.00         | Com     | As Per Bylaws    | As Per Bylaws          | As Per Bylaws         | 81,000    | 225,000          | 100                                                  | 29/07/2026 00:00 Hrs                    | 12/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 13/08/2026 12:30 PM       |
| 243  | Residential Plot No. C-529(Corner) Anupam Vihar, Jaipur                                               | Yes          | 11   | 441.00        | Resi.   | As Per Bylaws    | As Per Bylaws          | As Per Bylaws         | 264,600   | 30,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 12/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 13/08/2026 12:30 PM       |
| 244  | Godawan(Tipe-D) Plot No. A3/110 Transport Nagar Sikar Road Scheme, Jaipur                             | No           | 13   | 515.50        | Godawan | As Per Bylaws    | As Per Bylaws          | As Per Bylaws         | 515,500   | 50,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 12/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 13/08/2026 12:30 PM       |
| 245  | Residential Plot No. -20 Bagru Greens Scheme, Jaipur                                                  | No           | 12   | 252.00        | Resi.   | As Per Bylaws    | As Per Bylaws          | As Per Bylaws         | 100,800   | 20,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 12/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 13/08/2026 12:30 PM       |
| 246  | Residential Plot No. -166 Deendayal Nagar Scheme, Jaipur                                              | No           | 12   | 162.00        | Resi.   | As Per Bylaws    | As Per Bylaws          | As Per Bylaws         | 113,400   | 35,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 12/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 13/08/2026 12:30 PM       |
| 247  | Residential Plot No. -38 Deendayal Nagar Scheme, Jaipur                                               | No           | 12   | 162.00        | Resi.   | As Per Bylaws    | As Per Bylaws          | As Per Bylaws         | 113,400   | 35,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 12/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 13/08/2026 12:30 PM       |
| 248  | Residential Plot No. G-132(Corner) Central Spine Block-G, Jaipur                                      | Yes          | 9    | 498.72        | Resi.   | As Per Bylaws    | As Per Bylaws          | As Per Bylaws         | 2,094,630 | 210,000          | 100                                                  | 29/07/2026 00:00 Hrs                    | 12/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 13/08/2026 12:30 PM       |
| 249  | Residential Plot No. G-150(Corner) Central Spine Block-G, Jaipur                                      | Yes          | 9    | 360.49        | Resi.   | As Per Bylaws    | As Per Bylaws          | As Per Bylaws         | 1,550,110 | 215,000          | 100                                                  | 29/07/2026 00:00 Hrs                    | 12/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 13/08/2026 12:30 PM       |
| 250  | Residential Plot No. H-181 E344:E347Abhinav Vihar Vistar Scheme, Jaipur                               | No           | 14   | 54.00         | Resi.   | As Per Bylaws    | As Per Bylaws          | As Per Bylaws         | 21,600    | 20,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 12/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 13/08/2026 12:30 PM       |

| S.N. | Property Detail                                                                                | Corner (Y/N) | Zone | Area (Sq.Mt.) | Type    | STANDARD BAR/FAR | Maximum Height (Meter) | Maximum Coverage Area | EMD (Rs.)  | BSP (Per Sq.Mt.) | Bid Increment Amount in multiple of Rs. (Per Sq.Mt.) | Starting Date & Time for depositing EMD | Last Date & Time for depositing EMD | Bidding Start Date & Time | Bidding End Date & Time * |
|------|------------------------------------------------------------------------------------------------|--------------|------|---------------|---------|------------------|------------------------|-----------------------|------------|------------------|------------------------------------------------------|-----------------------------------------|-------------------------------------|---------------------------|---------------------------|
| 1    | 2                                                                                              | 3            | 4    | 5             | 6       | 7                | 8                      | 9                     | 10         | 11               | 12                                                   | 13                                      | 14                                  | 15                        | 16                        |
| 251  | Residential Plot No. K-92 Abhinav Vihar Vistar Scheme, Jaipur                                  | No           | 14   | 90.00         | Resi.   | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 32,400     | 18,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 12/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 13/08/2026 12:30 PM       |
| 252  | Residential Plot No. K-121 Abhinav Vihar Vistar Scheme, Jaipur                                 | No           | 14   | 90.00         | Resi.   | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 32,400     | 18,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 12/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 13/08/2026 12:30 PM       |
| 253  | Residential Plot No. K-481 Abhinav Vihar Vistar Scheme, Jaipur                                 | No           | 14   | 90.00         | Resi.   | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 32,400     | 18,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 12/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 13/08/2026 12:30 PM       |
| 254  | Residential Plot No. K-672 Abhinav Vihar Vistar Scheme, Jaipur                                 | No           | 14   | 90.00         | Resi.   | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 32,400     | 18,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 12/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 13/08/2026 12:30 PM       |
| 255  | Mix Use Plot No. 11/OB/77 (Corner)Ring Road Project Village-Khatwara, Jaipur                   | Yes          | 11   | 593.00        | Mix Use | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 697,370    | 58,800           | 100                                                  | 29/07/2026 00:00 Hrs                    | 12/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 13/08/2026 12:30 PM       |
| 256  | Residential Plot No. G-24 Abhinav Vihar Vistar, Jaipur                                         | No           | 14   | 90.00         | Resi.   | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 32,400     | 18,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 12/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 13/08/2026 12:30 PM       |
| 257  | Mix Use Plot No. 11/ID/94B (Corner)Ring Road Project Village-Muhana, Jaipur                    | Yes          | 11   | 1867.78       | Mix Use | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 1,568,940  | 42,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 12/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 13/08/2026 12:30 PM       |
| 258  | Constructed Shop No.-18(SC) Under Pass to Join SMS Hospital to Troma Centre Jaipur (Rajasthan) | No           | 1    | 15.34         | Shop    | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 191,750    | 625,000          | 100                                                  | 29/07/2026 00:00 Hrs                    | 12/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 13/08/2026 12:30 PM       |
| 259  | Resort Plot Nilay Kunj Phase-II, Jaipur                                                        | No           | 9    | 10695.54      | Resort  | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 12,834,650 | 60,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 13/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 14/08/2026 12:30 PM       |
| 260  | Mix Use Plot No. 9/BO/109 (Corner)Ring Road Project Village-Khandwas, Jaipur                   | Yes          | 9    | 1240.50       | Mix Use | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 1,339,740  | 54,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 13/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 14/08/2026 12:30 PM       |
| 261  | Residential Plot No. B-21 Anandlok-I, Jaipur                                                   | No           | 17   | 504.00        | Resi.   | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 393,120    | 39,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 13/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 14/08/2026 12:30 PM       |
| 262  | Residential Plot No. 104 Yes Vihar, Jaipur                                                     | No           | 11   | 200.00        | Resi.   | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 144,000    | 36,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 13/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 14/08/2026 12:30 PM       |

| S.N. | Property Detail                                                                  | Corner (Y/N) | Zone | Area (Sq.Mt.) | Type    | STANDARD BAR/FAR | Maximum Height (Meter) | Maximum Coverage Area | EMD (Rs.) | BSP (Per Sq.Mt.) | Bid Increment Amount in multiple of Rs. (Per Sq.Mt.) | Starting Date & Time for depositing EMD | Last Date & Time for depositing EMD | Bidding Start Date & Time | Bidding End Date & Time * |
|------|----------------------------------------------------------------------------------|--------------|------|---------------|---------|------------------|------------------------|-----------------------|-----------|------------------|------------------------------------------------------|-----------------------------------------|-------------------------------------|---------------------------|---------------------------|
| 1    | 2                                                                                | 3            | 4    | 5             | 6       | 7                | 8                      | 9                     | 10        | 11               | 12                                                   | 13                                      | 14                                  | 15                        | 16                        |
| 263  | Residential Plot No. I-822 Abhinav Vihar Vistar, Jaipur                          | No           | 14   | 90.00         | Resi.   | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 32,400    | 18,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 13/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 14/08/2026 12:30 PM       |
| 264  | Commercial Plot No. C-16 Deendayal Nagar, Jaipur                                 | No           | 12   | 662.00        | Com.    | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 675,240   | 51,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 13/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 14/08/2026 12:30 PM       |
| 265  | Commercial Plot No. C-44(Corner) Riyasat Nirvana(Niji Khatedhari) Scheme, Jaipur | Yes          | 14   | 238.49        | Com     | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 181,260   | 38,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 13/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 14/08/2026 12:30 PM       |
| 266  | Commercial Plot No. C-23(SC) Gokul Aura Scheme, Jaipur                           | No           | 14   | 88.39         | Com.    | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 83,090    | 47,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 13/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 14/08/2026 12:30 PM       |
| 267  | Institutional Plot No. 4-A(Corner) Flatted Housing Scheme Manoharpura, Jaipur    | Yes          | 4    | 2082.20       | Insti.  | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 3,331,520 | 80,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 13/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 14/08/2026 12:30 PM       |
| 268  | Commercial Plot No. C-18 Deendayal Nagar, Jaipur                                 | No           | 12   | 450.00        | Com.    | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 459,000   | 51,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 13/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 14/08/2026 12:30 PM       |
| 269  | Residential Plot No. 124 Beelwa Scheme, Jaipur                                   | No           | 14   | 252.00        | Resi.   | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 327,600   | 65,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 13/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 14/08/2026 12:30 PM       |
| 270  | Mix Use Plot No. 9/BB/79(Corner) Ring Road Project Village-Burthal Jaipur        | Yes          | 9    | 214.91        | Mix Use | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 494,300   | 115,000          | 100                                                  | 29/07/2026 00:00 Hrs                    | 13/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 14/08/2026 12:30 PM       |
| 271  | Commercial Plot No. GS-56 Central Spine Block-G, Jaipur                          | No           | 9    | 18.00         | Com     | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 81,000    | 225,000          | 100                                                  | 29/07/2026 00:00 Hrs                    | 13/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 14/08/2026 12:30 PM       |
| 272  | Residential Plot No. C-341(Corner) Anupam Vihar, Jaipur                          | Yes          | 11   | 287.00        | Resi.   | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 195,160   | 34,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 13/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 14/08/2026 12:30 PM       |
| 273  | Residential Plot No. -37 Bagru Greens Scheme, Jaipur                             | No           | 12   | 252.00        | Resi.   | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 100,800   | 20,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 13/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 14/08/2026 12:30 PM       |
| 274  | Residential Plot No. -254 Deendayal Nagar Scheme, Jaipur                         | No           | 12   | 162.00        | Resi.   | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 113,400   | 35,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 13/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 14/08/2026 12:30 PM       |

| S.N. | Property Detail                                                                 | Corner (Y/N) | Zone | Area (Sq.Mt.) | Type    | STANDARD BAR/FAR | Maximum Height (Meter) | Maximum Coverage Area | EMD (Rs.) | BSP (Per Sq.Mt.) | Bid Increment Amount in multiple of Rs. (Per Sq.Mt.) | Starting Date & Time for depositing EMD | Last Date & Time for depositing EMD | Bidding Start Date & Time | Bidding End Date & Time * |
|------|---------------------------------------------------------------------------------|--------------|------|---------------|---------|------------------|------------------------|-----------------------|-----------|------------------|------------------------------------------------------|-----------------------------------------|-------------------------------------|---------------------------|---------------------------|
| 1    | 2                                                                               | 3            | 4    | 5             | 6       | 7                | 8                      | 9                     | 10        | 11               | 12                                                   | 13                                      | 14                                  | 15                        | 16                        |
| 275  | Residential Plot No. -373 Deendayal Nagar Scheme, Jaipur                        | No           | 12   | 162.00        | Resi.   | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 113,400   | 35,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 13/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 14/08/2026 12:30 PM       |
| 276  | Residential Plot No. G-151(Corner) Central Spine Block-G, Jaipur                | Yes          | 9    | 354.84        | Resi.   | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 1,525,820 | 215,000          | 100                                                  | 29/07/2026 00:00 Hrs                    | 13/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 14/08/2026 12:30 PM       |
| 277  | Residential Plot No. G-171(Corner) Central Spine Block-G, Jaipur                | Yes          | 9    | 533.22        | Resi.   | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 2,239,530 | 210,000          | 100                                                  | 29/07/2026 00:00 Hrs                    | 13/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 14/08/2026 12:30 PM       |
| 278  | Residential Plot No. H-243 Abhinav Vihar Vistar Scheme, Jaipur                  | No           | 14   | 54.00         | Resi.   | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 21,600    | 20,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 13/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 14/08/2026 12:30 PM       |
| 279  | Residential Plot No. K-706 Abhinav Vihar Vistar Scheme, Jaipur                  | No           | 14   | 90.00         | Resi.   | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 32,400    | 18,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 13/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 14/08/2026 12:30 PM       |
| 280  | Residential Plot No. K-708 Abhinav Vihar Vistar Scheme, Jaipur                  | No           | 14   | 90.00         | Resi.   | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 32,400    | 18,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 13/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 14/08/2026 12:30 PM       |
| 281  | Residential Plot No. K-720 Abhinav Vihar Vistar Scheme, Jaipur                  | No           | 14   | 90.00         | Resi.   | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 32,400    | 18,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 13/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 14/08/2026 12:30 PM       |
| 282  | Residential Plot No. K-726 Abhinav Vihar Vistar Scheme, Jaipur                  | No           | 14   | 90.00         | Resi.   | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 32,400    | 18,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 13/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 14/08/2026 12:30 PM       |
| 283  | Residential Plot No. K-748 Abhinav Vihar Vistar Scheme, Jaipur                  | No           | 14   | 90.00         | Resi.   | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 32,400    | 18,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 13/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 14/08/2026 12:30 PM       |
| 284  | Mix Use Plot No. 11/OE/740 (Corner)Ring Road Project Village- Abheypura, Jaipur | Yes          | 11   | 12.50         | Mix Use | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 33,000    | 132,000          | 100                                                  | 29/07/2026 00:00 Hrs                    | 13/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 14/08/2026 12:30 PM       |
| 285  | Mix Use Plot No. 11/OE/1150 (Corner)Ring Road Project Village- Muhana, Jaipur   | Yes          | 11   | 12.50         | Mix Use | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 33,300    | 133,200          | 100                                                  | 29/07/2026 00:00 Hrs                    | 13/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 14/08/2026 12:30 PM       |
| 286  | Commercial Plot No. C-10 Deendayal Nagar, Jaipur                                | No           | 12   | 450.00        | Com.    | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 459,000   | 51,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 13/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 14/08/2026 12:30 PM       |

| S.N. | Property Detail                                                                 | Corner (Y/N) | Zone | Area (Sq.Mt.) | Type    | STANDARD BAR/FAR | Maximum Height (Meter) | Maximum Coverage Area | EMD (Rs.) | BSP (Per Sq.Mt.) | Bid Increment Amount in multiple of Rs. (Per Sq.Mt.) | Starting Date & Time for depositing EMD | Last Date & Time for depositing EMD | Bidding Start Date & Time | Bidding End Date & Time * |
|------|---------------------------------------------------------------------------------|--------------|------|---------------|---------|------------------|------------------------|-----------------------|-----------|------------------|------------------------------------------------------|-----------------------------------------|-------------------------------------|---------------------------|---------------------------|
| 1    | 2                                                                               | 3            | 4    | 5             | 6       | 7                | 8                      | 9                     | 10        | 11               | 12                                                   | 13                                      | 14                                  | 15                        | 16                        |
| 287  | Residential Plot No. G-346 Central Spine Block-G, Jaipur                        | No           | 9    | 252.00        | Resi.   | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 982,800   | 195,000          | 100                                                  | 29/07/2026 00:00 Hrs                    | 13/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 14/08/2026 12:30 PM       |
| 288  | Mix Use Plot No. 9/BO/35 (Corner)Ring Road Project Village-Khandwas, Jaipur     | Yes          | 9    | 1190.30       | Mix Use | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 1,285,530 | 54,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 14/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 17/08/2026 12:30 PM       |
| 289  | Residential Plot No. D-17(Corner) Anandlok-I, Jaipur                            | Yes          | 17   | 265.50        | Resi.   | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 207,090   | 39,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 14/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 17/08/2026 12:30 PM       |
| 290  | Residential Plot No. 96 Yes Vihar, Jaipur                                       | No           | 11   | 200.00        | Resi.   | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 144,000   | 36,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 14/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 17/08/2026 12:30 PM       |
| 291  | Residential Plot No. I-729 Abhinav Vihar Vistar, Jaipur                         | No           | 14   | 90.00         | Resi.   | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 32,400    | 18,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 14/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 17/08/2026 12:30 PM       |
| 292  | Mix Use Plot No. 11/IA/357 (Corner)Ring Road Project Village-Chimanpura, Jaipur | Yes          | 11   | 12.50         | Mix Use | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 36,300    | 145,200          | 100                                                  | 29/07/2026 00:00 Hrs                    | 14/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 17/08/2026 12:30 PM       |
| 293  | Mix Use Plot No. 10/IAC/113(Corner) Ring Road Project Village-Hingoniya Jaipur  | Yes          | 10   | 111.55        | Mix Use | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 211,950   | 95,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 14/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 17/08/2026 12:30 PM       |
| 294  | Residential Plot No. 54 Vipra Vihar Scheme, Jaipur                              | No           | 14   | 162.00        | Resi.   | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 145,800   | 45,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 14/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 17/08/2026 12:30 PM       |
| 295  | Residential Plot No. G-112 Central Spine Block-G, Jaipur                        | No           | 9    | 120.00        | Resi.   | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 456,000   | 190,000          | 100                                                  | 29/07/2026 00:00 Hrs                    | 14/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 17/08/2026 12:30 PM       |
| 296  | Residential Plot No. G-123 Central Spine Block-G, Jaipur                        | No           | 9    | 252.00        | Resi.   | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 1,008,000 | 200,000          | 100                                                  | 29/07/2026 00:00 Hrs                    | 14/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 17/08/2026 12:30 PM       |
| 297  | Commercial Plot No. SC-7 ADINATH SAROVAR-A Scheme, Jaipur                       | No           | 14   | 105.00        | Com.    | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 88,200    | 42,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 14/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 17/08/2026 12:30 PM       |
| 298  | Residential Plot No. 31(Corner) Atal Scheme, Jaipur                             | Yes          | 12   | 379.52        | Resi.   | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 470,610   | 62,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 14/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 17/08/2026 12:30 PM       |

| S.N. | Property Detail                                                             | Corner (Y/N) | Zone | Area (Sq.Mt.) | Type    | STANDARD BAR/FAR | Maximum Height (Meter) | Maximum Coverage Area | EMD (Rs.) | BSP (Per Sq.Mt.) | Bid Increment Amount in multiple of Rs. (Per Sq.Mt.) | Starting Date & Time for depositing EMD | Last Date & Time for depositing EMD | Bidding Start Date & Time | Bidding End Date & Time * |
|------|-----------------------------------------------------------------------------|--------------|------|---------------|---------|------------------|------------------------|-----------------------|-----------|------------------|------------------------------------------------------|-----------------------------------------|-------------------------------------|---------------------------|---------------------------|
| 1    | 2                                                                           | 3            | 4    | 5             | 6       | 7                | 8                      | 9                     | 10        | 11               | 12                                                   | 13                                      | 14                                  | 15                        | 16                        |
| 299  | Mix Use Plot No. 9/BO/60 (Corner)Ring Road Project Village-Khandwas, Jaipur | Yes          | 9    | 1214.24       | Mix Use | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 1,311,380 | 54,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 14/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 17/08/2026 12:30 PM       |
| 300  | Residential Plot No. H-282 Abhinav Vihar Vistar Scheme, Jaipur              | No           | 14   | 54.00         | Resi.   | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 19,440    | 18,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 14/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 17/08/2026 12:30 PM       |
| 301  | Commercial Plot No. GS-89 Central Spine Block-G, Jaipur                     | No           | 9    | 18.00         | Com     | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 81,000    | 225,000          | 100                                                  | 29/07/2026 00:00 Hrs                    | 14/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 17/08/2026 12:30 PM       |
| 302  | Residential Plot No. G-172(Corner) Central Spine Block-G, Jaipur            | Yes          | 9    | 406.69        | Resi.   | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 1,667,430 | 205,000          | 100                                                  | 29/07/2026 00:00 Hrs                    | 14/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 17/08/2026 12:30 PM       |
| 303  | Residential Plot No. G-193(Corner) Central Spine Block-G, Jaipur            | Yes          | 9    | 326.90        | Resi.   | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 1,392,600 | 213,000          | 100                                                  | 29/07/2026 00:00 Hrs                    | 14/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 17/08/2026 12:30 PM       |
| 304  | Residential Plot No. -543 Deendayal Nagar Scheme, Jaipur                    | No           | 12   | 162.00        | Resi.   | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 119,880   | 37,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 14/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 17/08/2026 12:30 PM       |
| 305  | Residential Plot No. -177 Deendayal Nagar Scheme, Jaipur                    | No           | 12   | 162.00        | Resi.   | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 113,400   | 35,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 14/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 17/08/2026 12:30 PM       |
| 306  | Residential Plot No. K-97 Abhinav Vihar Vistar Scheme, Jaipur               | No           | 14   | 90.00         | Resi.   | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 36,000    | 20,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 14/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 17/08/2026 12:30 PM       |
| 307  | Residential Plot No. K- Abhinav Vihar Vistar Scheme, Jaipur                 | No           | 14   | 90.00         | Resi.   | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 36,000    | 20,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 14/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 17/08/2026 12:30 PM       |
| 308  | Residential Plot No. K-157 Abhinav Vihar Vistar Scheme, Jaipur              | No           | 14   | 90.00         | Resi.   | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 36,000    | 20,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 14/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 17/08/2026 12:30 PM       |
| 309  | Residential Plot No. K-167 Abhinav Vihar Vistar Scheme, Jaipur              | No           | 14   | 90.00         | Resi.   | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 36,000    | 20,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 14/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 17/08/2026 12:30 PM       |
| 310  | Residential Plot No. K-163 Abhinav Vihar Vistar Scheme, Jaipur              | No           | 14   | 90.00         | Resi.   | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 36,000    | 20,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 14/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 17/08/2026 12:30 PM       |

| S.N. | Property Detail                                                                                       | Corner (Y/N) | Zone | Area (Sq.Mt.) | Type    | STANDARD BAR/FAR | Maximum Height (Meter) | Maximum Coverage Area | EMD (Rs.) | BSP (Per Sq.Mt.) | Bid Increment Amount in multiple of Rs. (Per Sq.Mt.) | Starting Date & Time for depositing EMD | Last Date & Time for depositing EMD | Bidding Start Date & Time | Bidding End Date & Time * |
|------|-------------------------------------------------------------------------------------------------------|--------------|------|---------------|---------|------------------|------------------------|-----------------------|-----------|------------------|------------------------------------------------------|-----------------------------------------|-------------------------------------|---------------------------|---------------------------|
| 1    | 2                                                                                                     | 3            | 4    | 5             | 6       | 7                | 8                      | 9                     | 10        | 11               | 12                                                   | 13                                      | 14                                  | 15                        | 16                        |
| 311  | Residential Plot No. K-168 Abhinav Vihar Vistar Scheme, Jaipur                                        | No           | 14   | 90.00         | Resi.   | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 36,000    | 20,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 14/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 17/08/2026 12:30 PM       |
| 312  | Residential Plot No. K-305 Abhinav Vihar Vistar Scheme, Jaipur                                        | No           | 14   | 90.00         | Resi.   | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 36,000    | 20,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 14/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 17/08/2026 12:30 PM       |
| 313  | Residential Plot No. G-349 Central Spine Block-G, Jaipur                                              | No           | 9    | 252.00        | Resi.   | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 982,800   | 195,000          | 100                                                  | 29/07/2026 00:00 Hrs                    | 14/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 17/08/2026 12:30 PM       |
| 314  | Group Housing Plot No. GH-21 Anupam Vihar Scheme, Jaipur                                              | No           | 11   | 5320.00       | GH      | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 1,915,200 | 18,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 14/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 17/08/2026 12:30 PM       |
| 315  | Commercial Plot No. C-40 Santosh Villa Block-B Scheme, Jaipur                                         | No           | 9    | 100.35        | com     | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 200,700   | 100,000          | 100                                                  | 29/07/2026 00:00 Hrs                    | 14/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 17/08/2026 12:30 PM       |
| 316  | Mix Use Plot No. 11/OB/1179 (Corner)Ring Road Project Village-Pipala, Jaipur                          | Yes          | 11   | 12.50         | Mix Use | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 34,500    | 138,000          | 100                                                  | 29/07/2026 00:00 Hrs                    | 14/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 17/08/2026 12:30 PM       |
| 317  | Residential Plot No. 101 Yes Vihar, Jaipur                                                            | No           | 11   | 200.00        | Resi.   | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 144,000   | 36,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 17/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 18/08/2026 12:30 PM       |
| 318  | Residential Plot No. I-745 Abhinav Vihar Vistar, Jaipur                                               | No           | 14   | 90.00         | Resi.   | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 36,000    | 20,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 17/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 18/08/2026 12:30 PM       |
| 319  | Residential Plot No. C-183 Abhinav Vihar Vistar, Jaipur                                               | No           | 14   | 252.00        | Resi.   | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 100,800   | 20,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 17/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 18/08/2026 12:30 PM       |
| 320  | Mix Use Plot No. 11/OE/1151 (Corner)Ring Road Project Village-Muhana, Jaipur                          | Yes          | 11   | 12.50         | Mix Use | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 33,300    | 133,200          | 100                                                  | 29/07/2026 00:00 Hrs                    | 17/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 18/08/2026 12:30 PM       |
| 321  | Commercial Plot No. C-5 The Greater Jagatpura Scheme, Jaipur                                          | No           | 14   | 172.39        | Com.    | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 206,870   | 60,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 17/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 18/08/2026 12:30 PM       |
| 322  | Industrial Ware House Plot No. WH-4 General Ware House Scheme, Sirani May Ganpatpura Sanganer, Jaipur | No           | 11   | 2800.03       | WH      | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 1,400,020 | 25,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 17/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 18/08/2026 12:30 PM       |

| S.N. | Property Detail                                                                  | Corner (Y/N) | Zone | Area (Sq.Mt.) | Type    | STANDARD BAR/FAR | Maximum Height (Meter) | Maximum Coverage Area | EMD (Rs.) | BSP (Per Sq.Mt.) | Bid Increment Amount in multiple of Rs. (Per Sq.Mt.) | Starting Date & Time for depositing EMD | Last Date & Time for depositing EMD | Bidding Start Date & Time | Bidding End Date & Time * |
|------|----------------------------------------------------------------------------------|--------------|------|---------------|---------|------------------|------------------------|-----------------------|-----------|------------------|------------------------------------------------------|-----------------------------------------|-------------------------------------|---------------------------|---------------------------|
| 1    | 2                                                                                | 3            | 4    | 5             | 6       | 7                | 8                      | 9                     | 10        | 11               | 12                                                   | 13                                      | 14                                  | 15                        | 16                        |
| 323  | Commercial Plot No. C-41(Corner) Riyasat Nirvana(Niji Khatedhari) Scheme, Jaipur | Yes          | 14   | 250.64        | Com     | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 190,490   | 38,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 17/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 18/08/2026 12:30 PM       |
| 324  | Commercial Plot No. C-2 Ganak Enclave Scheme, Jaipur                             | No           | 14   | 167.23        | Com.    | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 170,580   | 51,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 17/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 18/08/2026 12:30 PM       |
| 325  | Commercial Plot No. C-11 Deendayal Nagar, Jaipur                                 | No           | 12   | 450.00        | Com.    | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 459,000   | 51,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 17/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 18/08/2026 12:30 PM       |
| 326  | Commercial Plot No. C-19(Corner) Riyasat Nirvana(Niji Khatedhari) Scheme, Jaipur | Yes          | 14   | 155.55        | Com     | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 118,220   | 38,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 17/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 18/08/2026 12:30 PM       |
| 327  | Mix Use Plot No. 9/BO/16 (Corner)Ring Road Project Village-Khandwas, Jaipur      | Yes          | 9    | 1449.00       | Mix Use | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 3,999,240 | 138,000          | 100                                                  | 29/07/2026 00:00 Hrs                    | 17/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 18/08/2026 12:30 PM       |
| 328  | Residential Plot No. 131 Yes Vihar, Jaipur                                       | No           | 11   | 200.00        | Resi.   | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 144,000   | 36,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 17/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 18/08/2026 12:30 PM       |
| 329  | Residential Plot No. H-180 Abhinav Vihar Vistar Scheme, Jaipur                   | No           | 14   | 54.00         | Resi.   | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 19,440    | 18,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 17/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 18/08/2026 12:30 PM       |
| 330  | Commercial Plot No. GS-86 Central Spine Block-G, Jaipur                          | No           | 9    | 18.00         | Com     | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 81,000    | 225,000          | 100                                                  | 29/07/2026 00:00 Hrs                    | 17/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 18/08/2026 12:30 PM       |
| 331  | Residential Plot No. G-194(Corner) Central Spine Block-G, Jaipur                 | Yes          | 9    | 344.15        | Resi.   | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 1,466,080 | 213,000          | 100                                                  | 29/07/2026 00:00 Hrs                    | 17/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 18/08/2026 12:30 PM       |
| 332  | Residential Plot No. G-217(Corner) Central Spine Block-G, Jaipur                 | Yes          | 9    | 247.94        | Resi.   | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 1,016,560 | 205,000          | 100                                                  | 29/07/2026 00:00 Hrs                    | 17/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 18/08/2026 12:30 PM       |
| 333  | Residential Plot No. G-218(Corner) Central Spine Block-G, Jaipur                 | Yes          | 9    | 483.49        | Resi.   | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 2,030,660 | 210,000          | 100                                                  | 29/07/2026 00:00 Hrs                    | 17/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 18/08/2026 12:30 PM       |
| 334  | Residential Plot No. -219 Deendayal Nagar Scheme, Jaipur                         | No           | 12   | 162.00        | Resi.   | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 119,880   | 37,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 17/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 18/08/2026 12:30 PM       |

| S.N. | Property Detail                                                                 | Corner (Y/N) | Zone | Area (Sq.Mt.) | Type    | STANDARD BAR/FAR | Maximum Height (Meter) | Maximum Coverage Area | EMD (Rs.) | BSP (Per Sq.Mt.) | Bid Increment Amount in multiple of Rs. (Per Sq.Mt.) | Starting Date & Time for depositing EMD | Last Date & Time for depositing EMD | Bidding Start Date & Time | Bidding End Date & Time * |
|------|---------------------------------------------------------------------------------|--------------|------|---------------|---------|------------------|------------------------|-----------------------|-----------|------------------|------------------------------------------------------|-----------------------------------------|-------------------------------------|---------------------------|---------------------------|
| 1    | 2                                                                               | 3            | 4    | 5             | 6       | 7                | 8                      | 9                     | 10        | 11               | 12                                                   | 13                                      | 14                                  | 15                        | 16                        |
| 335  | Residential Plot No. K-597 Abhinav Vihar Vistar Scheme, Jaipur                  | No           | 14   | 90.00         | Resi.   | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 36,000    | 20,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 17/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 18/08/2026 12:30 PM       |
| 336  | Residential Plot No. K-210 Abhinav Vihar Vistar Scheme, Jaipur                  | No           | 14   | 90.00         | Resi.   | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 39,600    | 22,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 17/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 18/08/2026 12:30 PM       |
| 337  | Residential Plot No. K-438 Abhinav Vihar Vistar Scheme, Jaipur                  | No           | 14   | 90.00         | Resi.   | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 39,600    | 22,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 17/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 18/08/2026 12:30 PM       |
| 338  | Residential Plot No. K-274 Abhinav Vihar Vistar Scheme, Jaipur                  | No           | 14   | 90.00         | Resi.   | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 43,200    | 24,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 17/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 18/08/2026 12:30 PM       |
| 339  | Residential Plot No. K-538 Abhinav Vihar Vistar Scheme, Jaipur                  | No           | 14   | 90.00         | Resi.   | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 32,400    | 18,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 17/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 18/08/2026 12:30 PM       |
| 340  | Residential Plot No. K-496 Abhinav Vihar Vistar Scheme, Jaipur                  | No           | 14   | 90.00         | Resi.   | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 43,200    | 24,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 17/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 18/08/2026 12:30 PM       |
| 341  | Residential Plot No. K-110 Abhinav Vihar Vistar Scheme, Jaipur                  | No           | 14   | 90.00         | Resi.   | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 32,400    | 18,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 17/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 18/08/2026 12:30 PM       |
| 342  | Residential Plot No. G-348 Central Spine Block-G, Jaipur                        | No           | 9    | 252.00        | Resi.   | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 982,800   | 195,000          | 100                                                  | 29/07/2026 00:00 Hrs                    | 17/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 18/08/2026 12:30 PM       |
| 343  | Mix Use Plot No. 11/1A/363 (Corner)Ring Road Project Village-Chimanpura, Jaipur | Yes          | 11   | 12.50         | Mix Use | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 37,500    | 150,000          | 100                                                  | 29/07/2026 00:00 Hrs                    | 17/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 18/08/2026 12:30 PM       |
| 344  | Mix Use Plot No. 11/OE/1141 (Corner)Ring Road Project Village-Muhana, Jaipur    | Yes          | 11   | 12.50         | Mix Use | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 39,000    | 156,000          | 100                                                  | 29/07/2026 00:00 Hrs                    | 17/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 18/08/2026 12:30 PM       |
| 345  | Residential Plot No. G-63 Abhinav Vihar Vistar, Jaipur                          | No           | 14   | 90.00         | Resi.   | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 32,400    | 18,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 17/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 18/08/2026 12:30 PM       |
| 346  | Residential Plot No. 327 Swaran Vihar, Jaipur                                   | No           | 8    | 120.00        | Resi.   | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 156,000   | 65,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 18/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 19/08/2026 12:30 PM       |

| S.N. | Property Detail                                                               | Corner (Y/N) | Zone | Area (Sq.Mt.) | Type    | STANDARD BAR/FAR | Maximum Height (Meter) | Maximum Coverage Area | EMD (Rs.)  | BSP (Per Sq.Mt.) | Bid Increment Amount in multiple of Rs. (Per Sq.Mt.) | Starting Date & Time for depositing EMD | Last Date & Time for depositing EMD | Bidding Start Date & Time | Bidding End Date & Time * |
|------|-------------------------------------------------------------------------------|--------------|------|---------------|---------|------------------|------------------------|-----------------------|------------|------------------|------------------------------------------------------|-----------------------------------------|-------------------------------------|---------------------------|---------------------------|
| 1    | 2                                                                             | 3            | 4    | 5             | 6       | 7                | 8                      | 9                     | 10         | 11               | 12                                                   | 13                                      | 14                                  | 15                        | 16                        |
| 347  | Residential Plot No. C-155 Abhinav Vihar Vistar, Jaipur                       | No           | 14   | 252.00        | Resi.   | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 100,800    | 20,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 18/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 19/08/2026 12:30 PM       |
| 348  | Mix Use Plot No. 11/OB/1144 (Corner)Ring Road Project Village-Muhana, Jaipur  | Yes          | 11   | 12.50         | Mix Use | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 34,500     | 138,000          | 100                                                  | 29/07/2026 00:00 Hrs                    | 18/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 19/08/2026 12:30 PM       |
| 349  | Commercial Plot No. C-17 Deendayal Nagar, Jaipur                              | No           | 12   | 450.00        | Com.    | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 459,000    | 51,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 18/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 19/08/2026 12:30 PM       |
| 350  | Constructed Shop No.-5 Under Pass to Join SMS Hospital to Troms Centre Jaipur | No           | 1    | 15.34         | Shop    | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 191,750.00 | 625,000          | 100                                                  | 29/07/2026 00:00 Hrs                    | 18/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 19/08/2026 12:30 PM       |
| 351  | Residential Plot No. G-124 Central Spine Block-G, Jaipur                      | No           | 9    | 252.00        | Resi.   | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 1,008,000  | 200,000          | 100                                                  | 29/07/2026 00:00 Hrs                    | 18/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 19/08/2026 12:30 PM       |
| 352  | Residential Plot No. G-129 Central Spine Block-G, Jaipur                      | No           | 9    | 252.00        | Resi.   | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 1,008,000  | 200,000          | 100                                                  | 29/07/2026 00:00 Hrs                    | 18/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 19/08/2026 12:30 PM       |
| 353  | Residential Plot No. 40 Beelwa Scheme, Jaipur                                 | No           | 14   | 252.00        | Resi.   | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 277,200    | 55,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 18/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 19/08/2026 12:30 PM       |
| 354  | Residential Plot No. 156 Vipra Vihar Scheme, Jaipur                           | No           | 14   | 162.00        | Resi.   | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 129,600    | 40,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 18/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 19/08/2026 12:30 PM       |
| 355  | Shop Plot No. K-12 Metro Enclave Scheme Jaipur                                | No           | 4    | 4.00          | Shop    | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 36,000     | 450,000          | 100                                                  | 29/07/2026 00:00 Hrs                    | 18/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 19/08/2026 12:30 PM       |
| 356  | Mix Use Plot No. 9/AE/863 (Corner)Ring Road Project Village-Burthal, Jaipur   | Yes          | 9    | 12.50         | Mix Use | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 37,500     | 150,000          | 100                                                  | 29/07/2026 00:00 Hrs                    | 18/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 19/08/2026 12:30 PM       |
| 357  | Residential Plot No. 112 Yes Vihar, Jaipur                                    | No           | 11   | 200.00        | Resi.   | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 160,000    | 40,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 18/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 19/08/2026 12:30 PM       |
| 358  | Residential Plot No. -115 Deendayal Nagar Scheme, Jaipur                      | No           | 12   | 162.00        | Resi.   | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 119,880    | 37,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 18/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 19/08/2026 12:30 PM       |

| S.N. | Property Detail                                                  | Corner (Y/N) | Zone | Area (Sq.Mt.) | Type  | STANDARD BAR/FAR | Maximum Height (Meter) | Maximum Coverage Area | EMD (Rs.) | BSP (Per Sq.Mt.) | Bid Increment Amount in multiple of Rs. (Per Sq.Mt.) | Starting Date & Time for depositing EMD | Last Date & Time for depositing EMD | Bidding Start Date & Time | Bidding End Date & Time * |
|------|------------------------------------------------------------------|--------------|------|---------------|-------|------------------|------------------------|-----------------------|-----------|------------------|------------------------------------------------------|-----------------------------------------|-------------------------------------|---------------------------|---------------------------|
| 1    | 2                                                                | 3            | 4    | 5             | 6     | 7                | 8                      | 9                     | 10        | 11               | 12                                                   | 13                                      | 14                                  | 15                        | 16                        |
| 359  | Residential Plot No. H-269 Abhinav Vihar Vistar Scheme, Jaipur   | No           | 14   | 54.00         | Resi. | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 21,600    | 20,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 18/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 19/08/2026 12:30 PM       |
| 360  | Commercial Plot No. GS-88 Central Spine Block-G, Jaipur          | No           | 9    | 18.00         | Com   | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 81,000    | 225,000          | 100                                                  | 29/07/2026 00:00 Hrs                    | 18/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 19/08/2026 12:30 PM       |
| 361  | Residential Plot No. G-241(Corner) Central Spine Block-G, Jaipur | Yes          | 9    | 416.66        | Resi. | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 1,791,640 | 215,000          | 100                                                  | 29/07/2026 00:00 Hrs                    | 18/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 19/08/2026 12:30 PM       |
| 362  | Residential Plot No. G-242(Corner) Central Spine Block-G, Jaipur | Yes          | 9    | 369.24        | Resi. | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 1,543,430 | 209,000          | 100                                                  | 29/07/2026 00:00 Hrs                    | 18/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 19/08/2026 12:30 PM       |
| 363  | Residential Plot No. G-254(Corner) Central Spine Block-G, Jaipur | Yes          | 9    | 279.33        | Resi. | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 1,173,190 | 210,000          | 100                                                  | 29/07/2026 00:00 Hrs                    | 18/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 19/08/2026 12:30 PM       |
| 364  | Residential Plot No. K-498 Abhinav Vihar Vistar Scheme, Jaipur   | No           | 14   | 90.00         | Resi. | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 43,200    | 24,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 18/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 19/08/2026 12:30 PM       |
| 365  | Residential Plot No. K-585 Abhinav Vihar Vistar Scheme, Jaipur   | No           | 14   | 90.00         | Resi. | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 36,000    | 20,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 18/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 19/08/2026 12:30 PM       |
| 366  | Residential Plot No. K-295 Abhinav Vihar Vistar Scheme, Jaipur   | No           | 14   | 90.00         | Resi. | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 36,000    | 20,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 18/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 19/08/2026 12:30 PM       |
| 367  | Residential Plot No. K-331 Abhinav Vihar Vistar Scheme, Jaipur   | No           | 14   | 90.00         | Resi. | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 32,400    | 18,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 18/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 19/08/2026 12:30 PM       |
| 368  | Residential Plot No. K-368 Abhinav Vihar Vistar Scheme, Jaipur   | No           | 14   | 90.00         | Resi. | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 32,400    | 18,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 18/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 19/08/2026 12:30 PM       |
| 369  | Residential Plot No. K-561 Abhinav Vihar Vistar Scheme, Jaipur   | No           | 14   | 90.00         | Resi. | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 32,400    | 18,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 18/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 19/08/2026 12:30 PM       |
| 370  | Residential Plot No. K-318 Abhinav Vihar Vistar Scheme, Jaipur   | No           | 14   | 90.00         | Resi. | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 39,600    | 22,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 18/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 19/08/2026 12:30 PM       |

| S.N. | Property Detail                                                                  | Corner (Y/N) | Zone | Area (Sq.Mt.) | Type    | STANDARD BAR/FAR | Maximum Height (Meter) | Maximum Coverage Area | EMD (Rs.) | BSP (Per Sq.Mt.) | Bid Increment Amount in multiple of Rs. (Per Sq.Mt.) | Starting Date & Time for depositing EMD | Last Date & Time for depositing EMD | Bidding Start Date & Time | Bidding End Date & Time * |
|------|----------------------------------------------------------------------------------|--------------|------|---------------|---------|------------------|------------------------|-----------------------|-----------|------------------|------------------------------------------------------|-----------------------------------------|-------------------------------------|---------------------------|---------------------------|
| 1    | 2                                                                                | 3            | 4    | 5             | 6       | 7                | 8                      | 9                     | 10        | 11               | 12                                                   | 13                                      | 14                                  | 15                        | 16                        |
| 371  | Residential Plot No. G-347 Central Spine Block-G, Jaipur                         | No           | 9    | 252.00        | Resi.   | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 982,800   | 195,000          | 100                                                  | 29/07/2026 00:00 Hrs                    | 18/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 19/08/2026 12:30 PM       |
| 372  | Residential Plot No. G-48 Abhinav Vihar Vistar, Jaipur                           | No           | 14   | 90.00         | Resi.   | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 32,400    | 18,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 18/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 19/08/2026 12:30 PM       |
| 373  | Commercial Plot No. SC-1 ADINATH SAROVAR-A Scheme, Jaipur                        | No           | 14   | 127.57        | Com.    | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 107,160   | 42,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 18/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 19/08/2026 12:30 PM       |
| 374  | Commercial Plot No. C-7 The Riyasat Residency Scheme, Jaipur                     | No           | 14   | 286.33        | Com.    | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 240,520   | 42,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 18/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 19/08/2026 12:30 PM       |
| 375  | Residential Plot No. C-8 Abhinav Vihar Vistar, Jaipur                            | No           | 14   | 252.00        | Resi.   | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 100,800   | 20,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 19/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 20/08/2026 12:30 PM       |
| 376  | Residential Plot No. C-128 Abhinav Vihar Vistar, Jaipur                          | No           | 14   | 162.00        | Resi.   | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 58,320    | 18,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 19/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 20/08/2026 12:30 PM       |
| 377  | Mix Use Plot No. 11/IB/358 (Corner) Ring Road Project Village-Khatwara, Jaipur   | Yes          | 11   | 12.50         | Mix Use | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 35,400    | 141,600          | 100                                                  | 29/07/2026 00:00 Hrs                    | 19/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 20/08/2026 12:30 PM       |
| 378  | Commercial Plot No. C-13(Corner) Riyasat Nirvana(Niji Khatedhari) Scheme, Jaipur | Yes          | 14   | 207.68        | Com     | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 166,150   | 40,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 19/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 20/08/2026 12:30 PM       |
| 379  | Sector Commercial Plot No. C-24, Krishana City, Jaipur                           | No           | 14   | 355.56        | Com.    | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 433,790   | 61,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 19/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 20/08/2026 12:30 PM       |
| 380  | Commercial Plot No. C-1(Corner) The Greater Jagatpura Scheme, Jaipur             | Yes          | 14   | 254.41        | Com.    | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 325,650   | 64,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 19/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 20/08/2026 12:30 PM       |
| 381  | Institutional Plot No. 10A, Ramchandrapura Scheme, Jaipur                        | No           | 9    | 1000.00       | Insti.  | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 2,420,000 | 121,000          | 100                                                  | 29/07/2026 00:00 Hrs                    | 19/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 20/08/2026 12:30 PM       |
| 382  | Commercial Plot No. SC-4 ADINATH SAROVAR-A Scheme, Jaipur                        | No           | 14   | 105.00        | Com.    | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 88,200    | 42,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 19/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 20/08/2026 12:30 PM       |

| S.N. | Property Detail                                                                                       | Corner (Y/N) | Zone | Area (Sq.Mt.) | Type    | STANDARD BAR/FAR | Maximum Height (Meter) | Maximum Coverage Area | EMD (Rs.) | BSP (Per Sq.Mt.) | Bid Increment Amount in multiple of Rs. (Per Sq.Mt.) | Starting Date & Time for depositing EMD | Last Date & Time for depositing EMD | Bidding Start Date & Time | Bidding End Date & Time * |
|------|-------------------------------------------------------------------------------------------------------|--------------|------|---------------|---------|------------------|------------------------|-----------------------|-----------|------------------|------------------------------------------------------|-----------------------------------------|-------------------------------------|---------------------------|---------------------------|
| 1    | 2                                                                                                     | 3            | 4    | 5             | 6       | 7                | 8                      | 9                     | 10        | 11               | 12                                                   | 13                                      | 14                                  | 15                        | 16                        |
| 383  | Institutional Plot(Corner) Vasant Kunj Scheme, Jaipur                                                 | Yes          | 9    | 10865.32      | Insti.  | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 3,694,210 | 17,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 19/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 20/08/2026 12:30 PM       |
| 384  | Industrial Ware House Plot No. WH-5 General Ware House Scheme, Sirani May Ganpatpura Sanganer, Jaipur | No           | 11   | 2800.03       | WH      | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 1,400,020 | 25,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 19/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 20/08/2026 12:30 PM       |
| 385  | Residential Plot No. 110 Yes Vihar, Jaipur                                                            | No           | 11   | 200.00        | Resi.   | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 160,000   | 40,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 19/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 20/08/2026 12:30 PM       |
| 386  | Mix Use Plot No. 11/1A/373 (Corner)Ring Road Project Village-Chimanpura, Jaipur                       | Yes          | 11   | 12.50         | Mix Use | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 37,500    | 150,000          | 100                                                  | 29/07/2026 00:00 Hrs                    | 19/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 20/08/2026 12:30 PM       |
| 387  | Residential Plot No. -208 Deendayal Nagar Scheme, Jaipur                                              | No           | 12   | 162.00        | Resi.   | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 119,880   | 37,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 19/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 20/08/2026 12:30 PM       |
| 388  | Commercial Plot No. GS-85 Central Spine Block-G, Jaipur                                               | No           | 9    | 18.00         | Com     | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 81,000    | 225,000          | 100                                                  | 29/07/2026 00:00 Hrs                    | 19/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 20/08/2026 12:30 PM       |
| 389  | Residential Plot No. G-255(Corner) Central Spine Block-G, Jaipur                                      | Yes          | 9    | 263.14        | Resi.   | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 1,063,090 | 202,000          | 100                                                  | 29/07/2026 00:00 Hrs                    | 19/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 20/08/2026 12:30 PM       |
| 390  | Residential Plot No. G-274(Corner) Central Spine Block-G, Jaipur                                      | Yes          | 9    | 145.65        | Resi.   | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 585,520   | 201,000          | 100                                                  | 29/07/2026 00:00 Hrs                    | 19/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 20/08/2026 12:30 PM       |
| 391  | Residential Plot No. G-275(Corner) Central Spine Block-G, Jaipur                                      | Yes          | 9    | 145.65        | Resi.   | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 585,520   | 201,000          | 100                                                  | 29/07/2026 00:00 Hrs                    | 19/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 20/08/2026 12:30 PM       |
| 392  | Residential Plot No. K-131 Abhinav Vihar Vistar Scheme, Jaipur                                        | No           | 14   | 90.00         | Resi.   | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 32,400    | 18,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 19/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 20/08/2026 12:30 PM       |
| 393  | Residential Plot No. K-519 Abhinav Vihar Vistar Scheme, Jaipur                                        | No           | 14   | 90.00         | Resi.   | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 32,400    | 18,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 19/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 20/08/2026 12:30 PM       |
| 394  | Residential Plot No. K-392 Abhinav Vihar Vistar Scheme, Jaipur                                        | No           | 14   | 90.00         | Resi.   | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 36,000    | 20,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 19/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 20/08/2026 12:30 PM       |

| S.N. | Property Detail                                                                                                | Corner (Y/N) | Zone | Area (Sq.Mt.) | Type    | STANDARD BAR/FAR | Maximum Height (Meter) | Maximum Coverage Area | EMD (Rs.) | BSP (Per Sq.Mt.) | Bid Increment Amount in multiple of Rs. (Per Sq.Mt.) | Starting Date & Time for depositing EMD | Last Date & Time for depositing EMD | Bidding Start Date & Time | Bidding End Date & Time * |
|------|----------------------------------------------------------------------------------------------------------------|--------------|------|---------------|---------|------------------|------------------------|-----------------------|-----------|------------------|------------------------------------------------------|-----------------------------------------|-------------------------------------|---------------------------|---------------------------|
| 1    | 2                                                                                                              | 3            | 4    | 5             | 6       | 7                | 8                      | 9                     | 10        | 11               | 12                                                   | 13                                      | 14                                  | 15                        | 16                        |
| 395  | Residential Plot No. K-437 Abhinav Vihar Vistar Scheme, Jaipur                                                 | No           | 14   | 90.00         | Resi.   | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 39,600    | 22,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 19/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 20/08/2026 12:30 PM       |
| 396  | Residential Plot No. K-146 Abhinav Vihar Vistar Scheme, Jaipur                                                 | No           | 14   | 90.00         | Resi.   | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 32,400    | 18,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 19/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 20/08/2026 12:30 PM       |
| 397  | Residential Plot No. K-386 Abhinav Vihar Vistar Scheme, Jaipur                                                 | No           | 14   | 90.00         | Resi.   | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 36,000    | 20,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 19/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 20/08/2026 12:30 PM       |
| 398  | Residential Plot No. K-99 Abhinav Vihar Vistar Scheme, Jaipur                                                  | No           | 14   | 90.00         | Resi.   | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 36,000    | 20,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 19/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 20/08/2026 12:30 PM       |
| 399  | Residential Plot No. K-599 Abhinav Vihar Vistar Scheme, Jaipur                                                 | No           | 14   | 90.00         | Resi.   | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 36,000    | 20,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 19/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 20/08/2026 12:30 PM       |
| 400  | Industrial Ware House Plot No. WH-01(Corner) General Ware House Scheme, Sirani May Ganpatpura Sanganer, Jaipur | Yes          | 11   | 6266.03       | WH      | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 3,759,620 | 30,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 19/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 20/08/2026 12:30 PM       |
| 401  | Residential Plot No. G-181 Central Spine Block-G Scheme, Jaipur                                                | No           | 9    | 216.00        | Resi.   | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 820,800   | 190,000          | 100                                                  | 29/07/2026 00:00 Hrs                    | 19/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 20/08/2026 12:30 PM       |
| 402  | Mix Use Plot No. 11/OE/556 (Corner)Ring Road Project Village-Abheypura, Jaipur                                 | Yes          | 11   | 43.38         | Mix Use | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 53,100    | 61,200           | 100                                                  | 29/07/2026 00:00 Hrs                    | 19/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 20/08/2026 12:30 PM       |
| 403  | Commercial Plot No. C-23 Khushi Sansar Scheme, Jaipur                                                          | No           | 14   | 179.13        | Com.    | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 229,290   | 64,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 20/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 21/08/2026 12:30 PM       |
| 404  | Commercial Plot No. SC-9 Sinwar City Scheme, Jaipur                                                            | No           | 12   | 137.79        | Com.    | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 115,750   | 42,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 20/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 21/08/2026 12:30 PM       |
| 405  | Residential Plot No. G-133 Central Spine Block-G, Jaipur                                                       | No           | 9    | 252.00        | Resi.   | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 982,800   | 195,000          | 100                                                  | 29/07/2026 00:00 Hrs                    | 20/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 21/08/2026 12:30 PM       |
| 406  | Residential Plot No. 157 Vipra Vihar Scheme, Jaipur                                                            | No           | 14   | 162.00        | Resi.   | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 129,600   | 40,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 20/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 21/08/2026 12:30 PM       |

| S.N. | Property Detail                                                          | Corner (Y/N) | Zone | Area (Sq.Mt.) | Type    | STANDARD BAR/FAR | Maximum Height (Meter) | Maximum Coverage Area | EMD (Rs.) | BSP (Per Sq.Mt.) | Bid Increment Amount in multiple of Rs. (Per Sq.Mt.) | Starting Date & Time for depositing EMD | Last Date & Time for depositing EMD | Bidding Start Date & Time | Bidding End Date & Time * |
|------|--------------------------------------------------------------------------|--------------|------|---------------|---------|------------------|------------------------|-----------------------|-----------|------------------|------------------------------------------------------|-----------------------------------------|-------------------------------------|---------------------------|---------------------------|
| 1    | 2                                                                        | 3            | 4    | 5             | 6       | 7                | 8                      | 9                     | 10        | 11               | 12                                                   | 13                                      | 14                                  | 15                        | 16                        |
| 407  | Mix Use Plot No. 9/EI/40 (Corner)Ring Road Project Village-Goner, Jaipur | Yes          | 9    | 2439.72       | Mix Use | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 2,049,370 | 42,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 20/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 21/08/2026 12:30 PM       |
| 408  | Residential Plot No. 152 Yes Vihar, Jaipur                               | No           | 11   | 162.00        | Resi.   | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 116,640   | 36,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 20/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 21/08/2026 12:30 PM       |
| 409  | Residential Plot No. 375 Swaran Vihar, Jaipur                            | No           | 8    | 120.00        | Resi.   | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 156,000   | 65,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 20/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 21/08/2026 12:30 PM       |
| 410  | Residential Plot No. C-79 Abhinav Vihar Vistar, Jaipur                   | No           | 14   | 252.00        | Resi.   | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 100,800   | 20,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 20/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 21/08/2026 12:30 PM       |
| 411  | Residential Plot No. C-99 Abhinav Vihar Vistar, Jaipur                   | No           | 14   | 162.00        | Resi.   | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 58,320    | 18,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 20/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 21/08/2026 12:30 PM       |
| 412  | Commercial Plot No. C-8 VRB Parl Enclave Scheme, Jaipur                  | No           | 11   | 374.49        | Com.    | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 307,090   | 41,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 20/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 21/08/2026 12:30 PM       |
| 413  | Sector Commercial Plot No. C-23, Krishana City, Jaipur                   | No           | 14   | 382.22        | Com.    | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 466,310   | 61,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 20/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 21/08/2026 12:30 PM       |
| 414  | Commercial Plot No. C-24, Shauriya Nagar Scheme Jaipur                   | No           | 12   | 648.00        | Com     | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 453,600   | 35,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 20/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 21/08/2026 12:30 PM       |
| 415  | Residential Plot No. -553 Deendayal Nagar Scheme, Jaipur                 | No           | 12   | 162.00        | Resi.   | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 106,920   | 33,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 20/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 21/08/2026 12:30 PM       |
| 416  | Commercial Plot No. GS-87 Central Spine Block-G, Jaipur                  | No           | 9    | 18.00         | Com     | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 81,000    | 225,000          | 100                                                  | 29/07/2026 00:00 Hrs                    | 20/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 21/08/2026 12:30 PM       |
| 417  | Residential Plot No. G-296(Corner) Central Spine Block-G, Jaipur         | Yes          | 9    | 217.00        | Resi.   | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 876,680   | 202,000          | 100                                                  | 29/07/2026 00:00 Hrs                    | 20/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 21/08/2026 12:30 PM       |
| 418  | Residential Plot No. G-297(Corner) Central Spine Block-G, Jaipur         | Yes          | 9    | 401.90        | Resi.   | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 1,647,790 | 205,000          | 100                                                  | 29/07/2026 00:00 Hrs                    | 20/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 21/08/2026 12:30 PM       |

| S.N. | Property Detail                                                     | Corner<br>(Y/N) | Zone | Area<br>(Sq.Mt.) | Type  | STANDARD<br>BAR/FAR | Maximum<br>Height<br>(Meter) | Maximum<br>Coverage<br>Area | EMD<br>(Rs.) | BSP<br>(Per Sq.Mt.) | Bid<br>Increment<br>Amount in<br>multiple of Rs.<br>(Per Sq.Mt.) | Starting Date<br>& Time for<br>depositing<br>EMD | Last Date &<br>Time for<br>depositing<br>EMD | Bidding Start<br>Date & Time | Bidding End<br>Date & Time * |
|------|---------------------------------------------------------------------|-----------------|------|------------------|-------|---------------------|------------------------------|-----------------------------|--------------|---------------------|------------------------------------------------------------------|--------------------------------------------------|----------------------------------------------|------------------------------|------------------------------|
| 1    | 2                                                                   | 3               | 4    | 5                | 6     | 7                   | 8                            | 9                           | 10           | 11                  | 12                                                               | 13                                               | 14                                           | 15                           | 16                           |
| 419  | Residential Plot No. G-311(Corner)<br>Central Spine Block-G, Jaipur | Yes             | 9    | 373.65           | Resi. | As Per<br>Byelaws   | As Per<br>Byelaws            | As Per<br>Byelaws           | 1,524,500    | 204,000             | 100                                                              | 29/07/2026<br>00:00 Hrs                          | 20/08/2026<br>11:00 AM.                      | 29/07/2026<br>00:00 Hrs      | 21/08/2026<br>12:30 PM       |
| 420  | Residential Plot No. K-343 Abhinav<br>Vihar Vistar Scheme, Jaipur   | No              | 14   | 90.00            | Resi. | As Per<br>Byelaws   | As Per<br>Byelaws            | As Per<br>Byelaws           | 39,600       | 22,000              | 100                                                              | 29/07/2026<br>00:00 Hrs                          | 20/08/2026<br>11:00 AM.                      | 29/07/2026<br>00:00 Hrs      | 21/08/2026<br>12:30 PM       |
| 421  | Residential Plot No. K-353 Abhinav<br>Vihar Vistar Scheme, Jaipur   | No              | 14   | 90.00            | Resi. | As Per<br>Byelaws   | As Per<br>Byelaws            | As Per<br>Byelaws           | 32,400       | 18,000              | 100                                                              | 29/07/2026<br>00:00 Hrs                          | 20/08/2026<br>11:00 AM.                      | 29/07/2026<br>00:00 Hrs      | 21/08/2026<br>12:30 PM       |
| 422  | Residential Plot No. K-603 Abhinav<br>Vihar Vistar Scheme, Jaipur   | No              | 14   | 90.00            | Resi. | As Per<br>Byelaws   | As Per<br>Byelaws            | As Per<br>Byelaws           | 36,000       | 20,000              | 100                                                              | 29/07/2026<br>00:00 Hrs                          | 20/08/2026<br>11:00 AM.                      | 29/07/2026<br>00:00 Hrs      | 21/08/2026<br>12:30 PM       |
| 423  | Residential Plot No. K-35 Abhinav<br>Vihar Vistar Scheme, Jaipur    | No              | 14   | 162.00           | Resi. | As Per<br>Byelaws   | As Per<br>Byelaws            | As Per<br>Byelaws           | 64,800       | 20,000              | 100                                                              | 29/07/2026<br>00:00 Hrs                          | 20/08/2026<br>11:00 AM.                      | 29/07/2026<br>00:00 Hrs      | 21/08/2026<br>12:30 PM       |
| 424  | Residential Plot No. K-43 Abhinav<br>Vihar Vistar Scheme, Jaipur    | No              | 14   | 162.00           | Resi. | As Per<br>Byelaws   | As Per<br>Byelaws            | As Per<br>Byelaws           | 64,800       | 20,000              | 100                                                              | 29/07/2026<br>00:00 Hrs                          | 20/08/2026<br>11:00 AM.                      | 29/07/2026<br>00:00 Hrs      | 21/08/2026<br>12:30 PM       |
| 425  | Residential Plot No. K-44 Abhinav<br>Vihar Vistar Scheme, Jaipur    | No              | 14   | 162.00           | Resi. | As Per<br>Byelaws   | As Per<br>Byelaws            | As Per<br>Byelaws           | 64,800       | 20,000              | 100                                                              | 29/07/2026<br>00:00 Hrs                          | 20/08/2026<br>11:00 AM.                      | 29/07/2026<br>00:00 Hrs      | 21/08/2026<br>12:30 PM       |
| 426  | Residential Plot No. K-104 Abhinav<br>Vihar Vistar Scheme, Jaipur   | No              | 14   | 162.00           | Resi. | As Per<br>Byelaws   | As Per<br>Byelaws            | As Per<br>Byelaws           | 64,800       | 20,000              | 100                                                              | 29/07/2026<br>00:00 Hrs                          | 20/08/2026<br>11:00 AM.                      | 29/07/2026<br>00:00 Hrs      | 21/08/2026<br>12:30 PM       |
| 427  | Residential Plot No. K-7 Abhinav Vihar<br>Vistar Scheme, Jaipur     | No              | 14   | 162.00           | Resi. | As Per<br>Byelaws   | As Per<br>Byelaws            | As Per<br>Byelaws           | 84,240       | 26,000              | 100                                                              | 29/07/2026<br>00:00 Hrs                          | 20/08/2026<br>11:00 AM.                      | 29/07/2026<br>00:00 Hrs      | 21/08/2026<br>12:30 PM       |
| 428  | Commercial Plot No. C-3 HARSH<br>VATIKA Scheme, Jaipur              | No              | 14   | 116.12           | Com.  | As Per<br>Byelaws   | As Per<br>Byelaws            | As Per<br>Byelaws           | 92,900       | 40,000              | 100                                                              | 29/07/2026<br>00:00 Hrs                          | 20/08/2026<br>11:00 AM.                      | 29/07/2026<br>00:00 Hrs      | 21/08/2026<br>12:30 PM       |
| 429  | Commercial Plot No. SC-3 Golden<br>Residency Scheme, Jaipur         | No              | 14   | 450.00           | Com.  | As Per<br>Byelaws   | As Per<br>Byelaws            | As Per<br>Byelaws           | 549,000      | 61,000              | 100                                                              | 29/07/2026<br>00:00 Hrs                          | 20/08/2026<br>11:00 AM.                      | 29/07/2026<br>00:00 Hrs      | 21/08/2026<br>12:30 PM       |
| 430  | Shop No. 14 Vidhyadher Nagar<br>Shopping Center Sector-8 Jaipur     | No              | 2    | 18.58            | Shop  | As Per<br>Byelaws   | As Per<br>Byelaws            | As Per<br>Byelaws           | 157,930      | 425,000             | 100                                                              | 29/07/2026<br>00:00 Hrs                          | 20/08/2026<br>11:00 AM.                      | 29/07/2026<br>00:00 Hrs      | 21/08/2026<br>12:30 PM       |

| S.N. | Property Detail                                                                                               | Corner (Y/N) | Zone | Area (Sq.Mt.) | Type    | STANDARD BAR/FAR | Maximum Height (Meter) | Maximum Coverage Area | EMD (Rs.)  | BSP (Per Sq.Mt.) | Bid Increment Amount in multiple of Rs. (Per Sq.Mt.) | Starting Date & Time for depositing EMD | Last Date & Time for depositing EMD | Bidding Start Date & Time | Bidding End Date & Time * |
|------|---------------------------------------------------------------------------------------------------------------|--------------|------|---------------|---------|------------------|------------------------|-----------------------|------------|------------------|------------------------------------------------------|-----------------------------------------|-------------------------------------|---------------------------|---------------------------|
| 1    | 2                                                                                                             | 3            | 4    | 5             | 6       | 7                | 8                      | 9                     | 10         | 11               | 12                                                   | 13                                      | 14                                  | 15                        | 16                        |
| 431  | Commercial Plot No. SC-11 ADINATH SAROVAR-A Scheme, Jaipur                                                    | No           | 14   | 243.53        | Com.    | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 204,570    | 42,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 20/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 21/08/2026 12:30 PM       |
| 432  | Industrial Ware House Plot No. WH-6(Corner) General Ware House Scheme, Sirani May Ganpatpura Sanganer, Jaipur | Yes          | 11   | 3244.98       | WH      | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 1,817,190  | 28,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 21/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 24/08/2026 12:30 PM       |
| 433  | Commercial Plot No.-C-26A (Corner), Hanuman Vatika-A-1 Scheme, Jaipur                                         | Yes          | 14   | 483.14        | Com.    | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 821,340.00 | 85,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 21/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 24/08/2026 12:30 PM       |
| 434  | Mix Use Plot No. 9/EA/72 (Corner)Ring Road Project Village-Goner, Jaipur                                      | Yes          | 9    | 478.30        | Mix Use | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 505,090    | 52,800           | 100                                                  | 29/07/2026 00:00 Hrs                    | 21/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 24/08/2026 12:30 PM       |
| 435  | Residential Plot No. 165 Yes Vihar, Jaipur                                                                    | No           | 11   | 162.00        | Resi.   | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 116,640    | 36,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 21/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 24/08/2026 12:30 PM       |
| 436  | Godawan(Tipe-F) Plot No. A3/406 Transport Nagar Sikar Road Scheme, Jaipur                                     | No           | 13   | 1611.00       | Godawan | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 1,546,560  | 48,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 21/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 24/08/2026 12:30 PM       |
| 437  | Residential Plot No. G-108 Abhinav Vihar Vistar, Jaipur                                                       | No           | 14   | 90.00         | Resi.   | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 32,400     | 18,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 21/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 24/08/2026 12:30 PM       |
| 438  | Mix Use Plot No. 11/OE/758 (Corner)Ring Road Project Village-Abheypura, Jaipur                                | Yes          | 11   | 12.50         | Mix Use | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 33,000     | 132,000          | 100                                                  | 29/07/2026 00:00 Hrs                    | 21/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 24/08/2026 12:30 PM       |
| 439  | Commercial Plot No. SC-8(Corner) ADINATH SAROVAR-A Scheme, Jaipur                                             | Yes          | 14   | 145.50        | Com.    | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 130,950    | 45,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 21/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 24/08/2026 12:30 PM       |
| 440  | Commercial Plot No. 01(Corner) Govindpura Kardhani D-Block Scheme, Jaipur                                     | Yes          | 7    | 13.50         | Com.    | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 121,770    | 451,000          | 100                                                  | 29/07/2026 00:00 Hrs                    | 21/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 24/08/2026 12:30 PM       |
| 441  | Commercial Plot No. C-2(Corner) Riyasat Nirvana(Niji Khatedhari) Scheme, Jaipur                               | Yes          | 14   | 184.12        | Com     | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 136,250    | 37,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 21/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 24/08/2026 12:30 PM       |
| 442  | Mix Use Plot No. 10/OB/15(Corner) Ring Road Project Village-Lakhesara Jaipur                                  | Yes          | 10   | 742.77        | Mix Use | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 1,114,160  | 75,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 21/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 24/08/2026 12:30 PM       |

| S.N. | Property Detail                                                  | Corner (Y/N) | Zone | Area (Sq.Mt.) | Type  | STANDARD BAR/FAR | Maximum Height (Meter) | Maximum Coverage Area | EMD (Rs.) | BSP (Per Sq.Mt.) | Bid Increment Amount in multiple of Rs. (Per Sq.Mt.) | Starting Date & Time for depositing EMD | Last Date & Time for depositing EMD | Bidding Start Date & Time | Bidding End Date & Time * |
|------|------------------------------------------------------------------|--------------|------|---------------|-------|------------------|------------------------|-----------------------|-----------|------------------|------------------------------------------------------|-----------------------------------------|-------------------------------------|---------------------------|---------------------------|
| 1    | 2                                                                | 3            | 4    | 5             | 6     | 7                | 8                      | 9                     | 10        | 11               | 12                                                   | 13                                      | 14                                  | 15                        | 16                        |
| 443  | Residential Plot No. G-135 Central Spine Block-G, Jaipur         | No           | 9    | 252.00        | Resi. | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 982,800   | 195,000          | 100                                                  | 29/07/2026 00:00 Hrs                    | 21/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 24/08/2026 12:30 PM       |
| 444  | Residential Plot No. -552 Deendayal Nagar Scheme, Jaipur         | No           | 12   | 162.00        | Resi. | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 106,920   | 33,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 21/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 24/08/2026 12:30 PM       |
| 445  | Residential Plot No. -551 Deendayal Nagar Scheme, Jaipur         | No           | 12   | 162.00        | Resi. | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 106,920   | 33,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 21/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 24/08/2026 12:30 PM       |
| 446  | Commercial Plot No. GS-92(Corner) Central Spine Block-G, Jaipur  | Yes          | 9    | 33.15         | Com   | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 198,900   | 300,000          | 100                                                  | 29/07/2026 00:00 Hrs                    | 21/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 24/08/2026 12:30 PM       |
| 447  | Residential Plot No. G-312(Corner) Central Spine Block-G, Jaipur | Yes          | 9    | 357.40        | Resi. | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 1,465,340 | 205,000          | 100                                                  | 29/07/2026 00:00 Hrs                    | 21/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 24/08/2026 12:30 PM       |
| 448  | Residential Plot No. G-329(Corner) Central Spine Block-G, Jaipur | Yes          | 9    | 248.66        | Resi. | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 1,054,320 | 212,000          | 100                                                  | 29/07/2026 00:00 Hrs                    | 21/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 24/08/2026 12:30 PM       |
| 449  | Residential Plot No. G-330(Corner) Central Spine Block-G, Jaipur | Yes          | 9    | 437.82        | Resi. | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 1,873,870 | 214,000          | 100                                                  | 29/07/2026 00:00 Hrs                    | 21/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 24/08/2026 12:30 PM       |
| 450  | Residential Plot No. G-13 Central Spine Block-G, Jaipur          | No           | 9    | 252.00        | Resi. | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 1,008,000 | 200,000          | 100                                                  | 29/07/2026 00:00 Hrs                    | 21/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 24/08/2026 12:30 PM       |
| 451  | Residential Plot No. K-28 Abhinav Vihar Vistar Scheme, Jaipur    | No           | 14   | 162.00        | Resi. | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 64,800    | 20,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 21/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 24/08/2026 12:30 PM       |
| 452  | Residential Plot No. K-38 Abhinav Vihar Vistar Scheme, Jaipur    | No           | 14   | 162.00        | Resi. | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 64,800    | 20,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 21/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 24/08/2026 12:30 PM       |
| 453  | Residential Plot No. K-8 Abhinav Vihar Vistar Scheme, Jaipur     | No           | 14   | 162.00        | Resi. | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 84,240    | 26,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 21/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 24/08/2026 12:30 PM       |
| 454  | Commercial Plot No. GS-91 Central Spine Block-G, Jaipur          | No           | 9    | 18.00         | Com   | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 81,000    | 225,000          | 100                                                  | 29/07/2026 00:00 Hrs                    | 21/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 24/08/2026 12:30 PM       |

| S.N. | Property Detail                                                                       | Corner<br>(Y/N) | Zone | Area<br>(Sq.Mt.) | Type    | STANDARD<br>BAR/FAR | Maximum<br>Height<br>(Meter) | Maximum<br>Coverage<br>Area | EMD<br>(Rs.) | BSP<br>(Per Sq.Mt.) | Bid<br>Increment<br>Amount in<br>multiple of Rs.<br>(Per Sq.Mt.) | Starting Date<br>& Time for<br>depositing<br>EMD | Last Date &<br>Time for<br>depositing<br>EMD | Bidding Start<br>Date & Time | Bidding End<br>Date & Time * |
|------|---------------------------------------------------------------------------------------|-----------------|------|------------------|---------|---------------------|------------------------------|-----------------------------|--------------|---------------------|------------------------------------------------------------------|--------------------------------------------------|----------------------------------------------|------------------------------|------------------------------|
| 1    | 2                                                                                     | 3               | 4    | 5                | 6       | 7                   | 8                            | 9                           | 10           | 11                  | 12                                                               | 13                                               | 14                                           | 15                           | 16                           |
| 455  | Residential Plot No. G-344(Corner)<br>Central Spine Block-G, Jaipur                   | Yes             | 9    | 351.35           | Resi.   | As Per<br>Byelaws   | As Per<br>Byelaws            | As Per<br>Byelaws           | 1,475,670    | 210,000             | 100                                                              | 29/07/2026<br>00:00 Hrs                          | 21/08/2026<br>11:00 AM.                      | 29/07/2026<br>00:00 Hrs      | 24/08/2026<br>12:30 PM       |
| 456  | Residential Plot No. G-345(Corner)<br>Central Spine Block-G, Jaipur                   | Yes             | 9    | 465.21           | Resi.   | As Per<br>Byelaws   | As Per<br>Byelaws            | As Per<br>Byelaws           | 1,953,890    | 210,000             | 100                                                              | 29/07/2026<br>00:00 Hrs                          | 21/08/2026<br>11:00 AM.                      | 29/07/2026<br>00:00 Hrs      | 24/08/2026<br>12:30 PM       |
| 457  | Commercial Plot No. C-70(Corner),<br>Yamuna Vihar, Jaipur                             | Yes             | 14   | 1968.63          | Com.    | As Per<br>Byelaws   | As Per<br>Byelaws            | As Per<br>Byelaws           | 1,259,930    | 32,000              | 100                                                              | 29/07/2026<br>00:00 Hrs                          | 21/08/2026<br>11:00 AM.                      | 29/07/2026<br>00:00 Hrs      | 24/08/2026<br>12:30 PM       |
| 458  | Mix Use Plot No. 11/OE/722<br>(Corner)Ring Road Project Village-<br>Abheypura, Jaipur | Yes             | 11   | 12.50            | Mix Use | As Per<br>Byelaws   | As Per<br>Byelaws            | As Per<br>Byelaws           | 34,500       | 138,000             | 100                                                              | 29/07/2026<br>00:00 Hrs                          | 21/08/2026<br>11:00 AM.                      | 29/07/2026<br>00:00 Hrs      | 24/08/2026<br>12:30 PM       |
| 459  | Mix Use Plot No. 11/OE/849<br>(Corner)Ring Road Project Village-<br>Abheypura, Jaipur | Yes             | 11   | 201.17           | Mix Use | As Per<br>Byelaws   | As Per<br>Byelaws            | As Per<br>Byelaws           | 193,130      | 48,000              | 100                                                              | 29/07/2026<br>00:00 Hrs                          | 21/08/2026<br>11:00 AM.                      | 29/07/2026<br>00:00 Hrs      | 24/08/2026<br>12:30 PM       |
| 460  | Residential Plot No. G-173 Abhinav<br>Vihar Vistar, Jaipur                            | No              | 14   | 90.00            | Resi.   | As Per<br>Byelaws   | As Per<br>Byelaws            | As Per<br>Byelaws           | 32,400       | 18,000              | 100                                                              | 29/07/2026<br>00:00 Hrs                          | 21/08/2026<br>11:00 AM.                      | 29/07/2026<br>00:00 Hrs      | 24/08/2026<br>12:30 PM       |
| 461  | Residential Plot No. G-136 Central<br>Spine Block-G, Jaipur                           | No              | 9    | 252.00           | Resi.   | As Per<br>Byelaws   | As Per<br>Byelaws            | As Per<br>Byelaws           | 982,800      | 195,000             | 100                                                              | 29/07/2026<br>00:00 Hrs                          | 24/08/2026<br>11:00 AM.                      | 29/07/2026<br>00:00 Hrs      | 25/08/2026<br>12:30 PM       |
| 462  | Residential Plot No. E-67 Abhinav<br>Vihar Vistar, Jaipur                             | No              | 14   | 162.00           | Resi.   | As Per<br>Byelaws   | As Per<br>Byelaws            | As Per<br>Byelaws           | 64,800       | 20,000              | 100                                                              | 29/07/2026<br>00:00 Hrs                          | 24/08/2026<br>11:00 AM.                      | 29/07/2026<br>00:00 Hrs      | 25/08/2026<br>12:30 PM       |
| 463  | Commercial Plot No. C-13 Deendayal<br>Nagar, Jaipur                                   | No              | 12   | 450.00           | Com.    | As Per<br>Byelaws   | As Per<br>Byelaws            | As Per<br>Byelaws           | 459,000      | 51,000              | 100                                                              | 29/07/2026<br>00:00 Hrs                          | 24/08/2026<br>11:00 AM.                      | 29/07/2026<br>00:00 Hrs      | 25/08/2026<br>12:30 PM       |
| 464  | Commercial Plot No. C-73, Yamuna<br>Vihar, Jaipur                                     | No              | 14   | 2475.00          | Com.    | As Per<br>Byelaws   | As Per<br>Byelaws            | As Per<br>Byelaws           | 1,633,500    | 33,000              | 100                                                              | 29/07/2026<br>00:00 Hrs                          | 24/08/2026<br>11:00 AM.                      | 29/07/2026<br>00:00 Hrs      | 25/08/2026<br>12:30 PM       |
| 465  | Residential Flatted Plot No. 4 Flatted<br>Housing Scheme Manoharpura, Jaipur          | No              | 4    | 4563.62          | Resi.   | As Per<br>Byelaws   | As Per<br>Byelaws            | As Per<br>Byelaws           | 9,127,240    | 100,000             | 100                                                              | 29/07/2026<br>00:00 Hrs                          | 24/08/2026<br>11:00 AM.                      | 29/07/2026<br>00:00 Hrs      | 25/08/2026<br>12:30 PM       |
| 466  | Sector Commercial Plot No. C-26,<br>Krishana City, Jaipur                             | No              | 14   | 144.44           | Com.    | As Per<br>Byelaws   | As Per<br>Byelaws            | As Per<br>Byelaws           | 173,330      | 60,000              | 100                                                              | 29/07/2026<br>00:00 Hrs                          | 24/08/2026<br>11:00 AM.                      | 29/07/2026<br>00:00 Hrs      | 25/08/2026<br>12:30 PM       |

| S.N. | Property Detail                                                               | Corner (Y/N) | Zone | Area (Sq.Mt.) | Type    | STANDARD BAR/FAR | Maximum Height (Meter) | Maximum Coverage Area | EMD (Rs.) | BSP (Per Sq.Mt.) | Bid Increment Amount in multiple of Rs. (Per Sq.Mt.) | Starting Date & Time for depositing EMD | Last Date & Time for depositing EMD | Bidding Start Date & Time | Bidding End Date & Time * |
|------|-------------------------------------------------------------------------------|--------------|------|---------------|---------|------------------|------------------------|-----------------------|-----------|------------------|------------------------------------------------------|-----------------------------------------|-------------------------------------|---------------------------|---------------------------|
| 1    | 2                                                                             | 3            | 4    | 5             | 6       | 7                | 8                      | 9                     | 10        | 11               | 12                                                   | 13                                      | 14                                  | 15                        | 16                        |
| 467  | Constructed Shop No.-4 Under Pass to Join SMS Hospital to Troma Centre Jaipur | No           | 1    | 15.34         | Shop    | As Per Bylaws    | As Per Bylaws          | As Per Bylaws         | 191,750   | 625,000          | 100                                                  | 29/07/2026 00:00 Hrs                    | 24/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 25/08/2026 12:30 PM       |
| 468  | Mix Use Plot No. 9/EA/57 (Corner)Ring Road Project Village-Goner, Jaipur      | Yes          | 9    | 318.00        | Mix Use | As Per Bylaws    | As Per Bylaws          | As Per Bylaws         | 351,080   | 55,200           | 100                                                  | 29/07/2026 00:00 Hrs                    | 24/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 25/08/2026 12:30 PM       |
| 469  | Mix Use Plot No. 11/OB/1124 (Corner)Ring Road Project Village-Muhana, Jaipur  | Yes          | 11   | 12.50         | Mix Use | As Per Bylaws    | As Per Bylaws          | As Per Bylaws         | 39,000    | 156,000          | 100                                                  | 29/07/2026 00:00 Hrs                    | 24/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 25/08/2026 12:30 PM       |
| 470  | Residential Plot No. E-75 Abhinav Vihar Vistar, Jaipur                        | No           | 14   | 162.00        | Resi.   | As Per Bylaws    | As Per Bylaws          | As Per Bylaws         | 64,800    | 20,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 24/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 25/08/2026 12:30 PM       |
| 471  | Residential Plot No. E-70 Abhinav Vihar Vistar, Jaipur                        | No           | 14   | 162.00        | Resi.   | As Per Bylaws    | As Per Bylaws          | As Per Bylaws         | 64,800    | 20,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 24/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 25/08/2026 12:30 PM       |
| 472  | Commercial Plot No. C-1(Corner) THE RING AVENUE BLOCK-B Scheme, Jaipur        | Yes          | 14   | 308.28        | Com.    | As Per Bylaws    | As Per Bylaws          | As Per Bylaws         | 357,610   | 58,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 24/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 25/08/2026 12:30 PM       |
| 473  | Commercial Plot No. GS-84 Central Spine Block-G, Jaipur                       | No           | 9    | 18.00         | Com     | As Per Bylaws    | As Per Bylaws          | As Per Bylaws         | 81,000    | 225,000          | 100                                                  | 29/07/2026 00:00 Hrs                    | 24/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 25/08/2026 12:30 PM       |
| 474  | Commercial Plot No. GS-58 Central Spine Block-G, Jaipur                       | No           | 9    | 18.00         | Com     | As Per Bylaws    | As Per Bylaws          | As Per Bylaws         | 81,000    | 225,000          | 100                                                  | 29/07/2026 00:00 Hrs                    | 24/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 25/08/2026 12:30 PM       |
| 475  | Residential Plot No. G-411(Corner) Central Spine Block-G, Jaipur              | Yes          | 9    | 427.43        | Resi.   | As Per Bylaws    | As Per Bylaws          | As Per Bylaws         | 1,795,210 | 210,000          | 100                                                  | 29/07/2026 00:00 Hrs                    | 24/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 25/08/2026 12:30 PM       |
| 476  | Residential Plot No. G-412(Corner) Central Spine Block-G, Jaipur              | Yes          | 9    | 385.56        | Resi.   | As Per Bylaws    | As Per Bylaws          | As Per Bylaws         | 1,619,360 | 210,000          | 100                                                  | 29/07/2026 00:00 Hrs                    | 24/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 25/08/2026 12:30 PM       |
| 477  | Residential Plot No. G-437(Corner) Central Spine Block-G, Jaipur              | Yes          | 9    | 349.87        | Resi.   | As Per Bylaws    | As Per Bylaws          | As Per Bylaws         | 1,497,450 | 214,000          | 100                                                  | 29/07/2026 00:00 Hrs                    | 24/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 25/08/2026 12:30 PM       |
| 478  | Residential Plot No. G-438(Corner) Central Spine Block-G, Jaipur              | Yes          | 9    | 265.05        | Resi.   | As Per Bylaws    | As Per Bylaws          | As Per Bylaws         | 1,171,530 | 221,000          | 100                                                  | 29/07/2026 00:00 Hrs                    | 24/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 25/08/2026 12:30 PM       |

| S.N. | Property Detail                                                         | Corner (Y/N) | Zone | Area (Sq.Mt.) | Type    | STANDARD BAR/FAR | Maximum Height (Meter) | Maximum Coverage Area | EMD (Rs.) | BSP (Per Sq.Mt.) | Bid Increment Amount in multiple of Rs. (Per Sq.Mt.) | Starting Date & Time for depositing EMD | Last Date & Time for depositing EMD | Bidding Start Date & Time | Bidding End Date & Time * |
|------|-------------------------------------------------------------------------|--------------|------|---------------|---------|------------------|------------------------|-----------------------|-----------|------------------|------------------------------------------------------|-----------------------------------------|-------------------------------------|---------------------------|---------------------------|
| 1    | 2                                                                       | 3            | 4    | 5             | 6       | 7                | 8                      | 9                     | 10        | 11               | 12                                                   | 13                                      | 14                                  | 15                        | 16                        |
| 479  | Residential Plot No. G-465(Corner) Central Spine Block-G, Jaipur        | Yes          | 9    | 377.30        | Resi.   | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 1,645,030 | 218,000          | 100                                                  | 29/07/2026 00:00 Hrs                    | 24/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 25/08/2026 12:30 PM       |
| 480  | Residential Plot No. G-20 Central Spine Block-G, Jaipur                 | No           | 9    | 252.00        | Resi.   | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 982,800   | 195,000          | 100                                                  | 29/07/2026 00:00 Hrs                    | 24/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 25/08/2026 12:30 PM       |
| 481  | Residential Plot No. -236 Deendayal Nagar Scheme, Jaipur                | No           | 12   | 162.00        | Resi.   | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 113,400   | 35,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 24/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 25/08/2026 12:30 PM       |
| 482  | Residential Plot No. E-100 Abhinav Vihar Vistar Scheme, Jaipur          | No           | 14   | 162.00        | Resi.   | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 64,800    | 20,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 24/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 25/08/2026 12:30 PM       |
| 483  | Residential Plot No. K-2 Abhinav Vihar Vistar Scheme, Jaipur            | No           | 14   | 162.00        | Resi.   | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 84,240    | 26,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 24/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 25/08/2026 12:30 PM       |
| 484  | Residential Plot No. K-5 Abhinav Vihar Vistar Scheme, Jaipur            | No           | 14   | 162.00        | Resi.   | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 84,240    | 26,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 24/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 25/08/2026 12:30 PM       |
| 485  | Residential Plot No. K-15 Abhinav Vihar Vistar Scheme, Jaipur           | No           | 14   | 162.00        | Resi.   | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 84,240    | 26,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 24/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 25/08/2026 12:30 PM       |
| 486  | Residential Plot No. 172 Vipra Vihar Scheme, Jaipur                     | No           | 14   | 162.00        | Resi.   | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 129,600   | 40,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 25/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 27/08/2026 12:30 PM       |
| 487  | Mix Use Plot No. 9/EA/48(Corner) Ring Road Project Village-Goner Jaipur | Yes          | 9    | 319.00        | Mix Use | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 350,900   | 55,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 25/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 27/08/2026 12:30 PM       |
| 488  | Residential Plot No. G-140 Central Spine Block-G, Jaipur                | No           | 9    | 252.00        | Resi.   | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 982,800   | 195,000          | 100                                                  | 29/07/2026 00:00 Hrs                    | 25/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 27/08/2026 12:30 PM       |
| 489  | Residential Plot No. G-141 Central Spine Block-G, Jaipur                | No           | 9    | 252.00        | Resi.   | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 982,800   | 195,000          | 100                                                  | 29/07/2026 00:00 Hrs                    | 25/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 27/08/2026 12:30 PM       |
| 490  | Residential Plot No. E-85 Abhinav Vihar Vistar, Jaipur                  | No           | 14   | 162.00        | Resi.   | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 64,800    | 20,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 25/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 27/08/2026 12:30 PM       |

| S.N. | Property Detail                                                                  | Corner<br>(Y/N) | Zone | Area<br>(Sq.Mt.) | Type    | STANDARD<br>BAR/FAR | Maximum<br>Height<br>(Meter) | Maximum<br>Coverage<br>Area | EMD<br>(Rs.) | BSP<br>(Per Sq.Mt.) | Bid<br>Increment<br>Amount in<br>multiple of Rs.<br>(Per Sq.Mt.) | Starting Date<br>& Time for<br>depositing<br>EMD | Last Date &<br>Time for<br>depositing<br>EMD | Bidding Start<br>Date & Time | Bidding End<br>Date & Time * |
|------|----------------------------------------------------------------------------------|-----------------|------|------------------|---------|---------------------|------------------------------|-----------------------------|--------------|---------------------|------------------------------------------------------------------|--------------------------------------------------|----------------------------------------------|------------------------------|------------------------------|
| 1    | 2                                                                                | 3               | 4    | 5                | 6       | 7                   | 8                            | 9                           | 10           | 11                  | 12                                                               | 13                                               | 14                                           | 15                           | 16                           |
| 491  | Mix Use Plot No. 9/EA/49 (Corner)Ring Road Project Village-Goner, Jaipur         | Yes             | 9    | 278.00           | Mix Use | As Per Byelaws      | As Per Byelaws               | As Per Byelaws              | 293,570      | 52,800              | 100                                                              | 29/07/2026 00:00 Hrs                             | 25/08/2026 11:00 AM.                         | 29/07/2026 00:00 Hrs         | 27/08/2026 12:30 PM          |
| 492  | Mix Use Plot No. 11/OE/1240 (Corner)Ring Road Project Village-Acharawala, Jaipur | Yes             | 11   | 221.74           | Mix Use | As Per Byelaws      | As Per Byelaws               | As Per Byelaws              | 244,810      | 55,200              | 100                                                              | 29/07/2026 00:00 Hrs                             | 25/08/2026 11:00 AM.                         | 29/07/2026 00:00 Hrs         | 27/08/2026 12:30 PM          |
| 493  | Commercial Plot No. GS-82(Corner) Central Spine Block-G, Jaipur                  | Yes             | 9    | 18.00            | Com     | As Per Byelaws      | As Per Byelaws               | As Per Byelaws              | 82,800       | 230,000             | 100                                                              | 29/07/2026 00:00 Hrs                             | 25/08/2026 11:00 AM.                         | 29/07/2026 00:00 Hrs         | 27/08/2026 12:30 PM          |
| 494  | Commercial Plot No. GS-83 Central Spine Block-G, Jaipur                          | No              | 9    | 18.00            | Com     | As Per Byelaws      | As Per Byelaws               | As Per Byelaws              | 81,000       | 225,000             | 100                                                              | 29/07/2026 00:00 Hrs                             | 25/08/2026 11:00 AM.                         | 29/07/2026 00:00 Hrs         | 27/08/2026 12:30 PM          |
| 495  | Residential Plot No. G-362(Corner) Central Spine Block-G, Jaipur                 | Yes             | 9    | 285.81           | Resi.   | As Per Byelaws      | As Per Byelaws               | As Per Byelaws              | 1,223,270    | 214,000             | 100                                                              | 29/07/2026 00:00 Hrs                             | 25/08/2026 11:00 AM.                         | 29/07/2026 00:00 Hrs         | 27/08/2026 12:30 PM          |
| 496  | Residential Plot No. G-363(Corner) Central Spine Block-G, Jaipur                 | Yes             | 9    | 369.95           | Resi.   | As Per Byelaws      | As Per Byelaws               | As Per Byelaws              | 1,568,590    | 212,000             | 100                                                              | 29/07/2026 00:00 Hrs                             | 25/08/2026 11:00 AM.                         | 29/07/2026 00:00 Hrs         | 27/08/2026 12:30 PM          |
| 497  | Residential Plot No. G-381(Corner) Central Spine Block-G, Jaipur                 | Yes             | 9    | 338.81           | Resi.   | As Per Byelaws      | As Per Byelaws               | As Per Byelaws              | 1,389,130    | 205,000             | 100                                                              | 29/07/2026 00:00 Hrs                             | 25/08/2026 11:00 AM.                         | 29/07/2026 00:00 Hrs         | 27/08/2026 12:30 PM          |
| 498  | Residential Plot No. G-382(Corner) Central Spine Block-G, Jaipur                 | Yes             | 9    | 424.45           | Resi.   | As Per Byelaws      | As Per Byelaws               | As Per Byelaws              | 1,740,250    | 205,000             | 100                                                              | 29/07/2026 00:00 Hrs                             | 25/08/2026 11:00 AM.                         | 29/07/2026 00:00 Hrs         | 27/08/2026 12:30 PM          |
| 499  | Residential Plot No. G-395(Corner) Central Spine Block-G, Jaipur                 | Yes             | 9    | 300.02           | Resi.   | As Per Byelaws      | As Per Byelaws               | As Per Byelaws              | 1,272,090    | 212,000             | 100                                                              | 29/07/2026 00:00 Hrs                             | 25/08/2026 11:00 AM.                         | 29/07/2026 00:00 Hrs         | 27/08/2026 12:30 PM          |
| 500  | Residential Plot No. G-396(Corner) Central Spine Block-G, Jaipur                 | Yes             | 9    | 251.38           | Resi.   | As Per Byelaws      | As Per Byelaws               | As Per Byelaws              | 1,075,910    | 214,000             | 100                                                              | 29/07/2026 00:00 Hrs                             | 25/08/2026 11:00 AM.                         | 29/07/2026 00:00 Hrs         | 27/08/2026 12:30 PM          |
| 501  | Residential Plot No. -238 Deendayal Nagar Scheme, Jaipur                         | No              | 12   | 162.00           | Resi.   | As Per Byelaws      | As Per Byelaws               | As Per Byelaws              | 113,400      | 35,000              | 100                                                              | 29/07/2026 00:00 Hrs                             | 25/08/2026 11:00 AM.                         | 29/07/2026 00:00 Hrs         | 27/08/2026 12:30 PM          |
| 502  | Residential Plot No. K-22 Abhinav Vihar Vistar Scheme, Jaipur                    | No              | 14   | 162.00           | Resi.   | As Per Byelaws      | As Per Byelaws               | As Per Byelaws              | 84,240       | 26,000              | 100                                                              | 29/07/2026 00:00 Hrs                             | 25/08/2026 11:00 AM.                         | 29/07/2026 00:00 Hrs         | 27/08/2026 12:30 PM          |
| 503  | Commercial Plot No. C-8(Corner) Harit Vihar Scheme, Jaipur                       | Yes             | 14   | 1635.23          | Com     | As Per Byelaws      | As Per Byelaws               | As Per Byelaws              | 752,210      | 23,000              | 100                                                              | 29/07/2026 00:00 Hrs                             | 25/08/2026 11:00 AM.                         | 29/07/2026 00:00 Hrs         | 27/08/2026 12:30 PM          |

| S.N. | Property Detail                                                                        | Corner (Y/N) | Zone | Area (Sq.Mt.) | Type  | STANDARD BAR/FAR | Maximum Height (Meter) | Maximum Coverage Area | EMD (Rs.)  | BSP (Per Sq.Mt.) | Bid Increment Amount in multiple of Rs. (Per Sq.Mt.) | Starting Date & Time for depositing EMD | Last Date & Time for depositing EMD | Bidding Start Date & Time | Bidding End Date & Time * |
|------|----------------------------------------------------------------------------------------|--------------|------|---------------|-------|------------------|------------------------|-----------------------|------------|------------------|------------------------------------------------------|-----------------------------------------|-------------------------------------|---------------------------|---------------------------|
| 1    | 2                                                                                      | 3            | 4    | 5             | 6     | 7                | 8                      | 9                     | 10         | 11               | 12                                                   | 13                                      | 14                                  | 15                        | 16                        |
| 504  | Commercial Plot No. C-1 Santosh Villa Block-B Scheme, Jaipur                           | No           | 9    | 136.90        | com   | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 246,420    | 90,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 25/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 27/08/2026 12:30 PM       |
| 505  | Residential Plot No. G-164 Central Spine Block-G, Jaipur                               | No           | 9    | 252.00        | Resi. | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 982,800    | 195,000          | 100                                                  | 29/07/2026 00:00 Hrs                    | 25/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 27/08/2026 12:30 PM       |
| 506  | Shop No. 2A Vidhyadher Nagar Shopping Center Sector-8 Jaipur                           | No           | 2    | 31.35         | Shop  | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 266,480    | 425,000          | 100                                                  | 29/07/2026 00:00 Hrs                    | 25/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 27/08/2026 12:30 PM       |
| 507  | Commercial Plot No. A/NC/1, A/NC/45 & A/NC/46 (Corner), Central Spine(Block-A), Jaipur | Yes          | 9    | 2306.25       | Com.  | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 14,529,380 | 315,000          | 100                                                  | 29/07/2026 00:00 Hrs                    | 25/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 27/08/2026 12:30 PM       |
| 508  | Residential Plot No. K-23 Abhinav Vihar Vistar Scheme, Jaipur                          | No           | 14   | 162.00        | Resi. | As Per Byelaws   | As Per Byelaws         | As Per Byelaws        | 84,240     | 26,000           | 100                                                  | 29/07/2026 00:00 Hrs                    | 25/08/2026 11:00 AM.                | 29/07/2026 00:00 Hrs      | 27/08/2026 12:30 PM       |

\* Maximum Height: Subject to Airport Authority N.O.C. Whichever is less.

"Auction of the plots in Westway Heights Scheme shall remain subject to decision of the SBCW petition No. 4547/2022 of Hon'ble Rajasthan High Court Bench Jaipur"

Bid Extension: The bidding time will be extended for further 5 minutes (unlimited times till bids are receiving continuously). If no bid is received within this extended period, the bidding will be closed automatically.

For further Details Please Log on JDA Web Site: [www.jda.rajasthan.gov.in](http://www.jda.rajasthan.gov.in) or on e-Auction link or Contact OSD(RM) (0141-2570678, 2569696 Ex.-7021,7226, 1128)

RERA Registration No. of Nilay Kunj Vistar Scheme RERA Reg. No. RAJ/P/2019/937

RERA Registration No. of VRB Pearl Enclave Scheme RERA Regi. No. RAJ/P/2022/1799

RERA Registration No. of Gokul Aura Scheme RERA Regi. No. RAJ/P/2021/1547

RERA Registration No. of The Vatika Residency Scheme RERA Regi. No. RAJ/P/2021/2027

RERA Registration No. of Vrindavan Garden-I Scheme RERA Regi. No. RAJ/P/2023/2680

RERA Registration No. of The Greater Jagatpura Scheme RERA Regi. No. RAJ/P/2024/2926

RERA Registration No. of The Riyasat Residency Scheme RERA Regi. No. RAJ/P/2022/2033

RERA Registration No. of Golden Residency Scheme RERA Regi. No. RAJ/P/2023/2595

RERA Registration No. of Govind Aashray Scheme RERA Regi. No. RAJ/P/2024/3315

RERA Registration No. of Riyasat Nirvana Scheme RERA Regi. No. RAJ/P/2025/3497

RERA Registration No. of Patel Nagar Scheme RERA Regi. No. RAJ/P/2023/2588

RERA Registration No. of Times Estate Phase-II Scheme RERA Regi. No. RAJ/P/2024/3671

RERA Registration No. of General Ware House Scheme, Sirani May Ganpatpura Sanganer RERA Regi. No. RAJ/P/2025/4106

RERA Registration No. of Unique City Vistar Scheme RERA Regi. No. RAJ/P/2025/3714

RERA Registration No. of Yamuna Vihar Scheme RERA Regi. No. RAJ/P/2025/3622

RERA Registration No. of Metro Enclave Scheme RERA Regi. No. RAJ/P/2019/1133

RERA Website:- <http://rera.rajasthan.gov.in>

OSD(RM)